SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 200 CONTRACT ID : R -29621-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 757.000 SYs
11 202-02278 CURB, CONCRETE, REMOVE 1,765.000 LET
12 202-52710 SIDEWALK, CONCRETE, REMOVE 1,541.000 SYS
13 202-91840 FENCE, CHAIN LINK, REMOVE 80.000 LFT
14 203-02000 EXCAVATION, COMMON 374.000 cYs
15 205-03371 SEDIMENT, REMOVE 10.000 cYs
16 205-06933 TEMPORARY INLET PROTECTION 26.000 EACH
17 205-06937 TEMPORARY SILT FENCE 2,312.000 LET
18 205-11591 TEMPORARY SEED MIXTURE 30.000 LBS
19 207-08264 SUBGRADE TREATMENT, TYPE II 1,877.000 SYs
20 211-02050 B BORROW 382.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 576.000 TON
22 304-07489 HMA PATCHING, TYPE A 585.000 TON
23 406-05520 ASPHALT FOR TACK COAT 0.220 TON
24 603-92636 FENCE, CHAIN LINK, 72 IN 10.000 LET
25 604-04740 PAVERS 1,729.000 SFT
26 604-05528 HMA FOR SIDEWALK 310.000 TON
27 604-06070 SIDEWALK, CONCRETE 2,443.000 SYS
28 604-06070 SIDEWALK, CONCRETE 170.000 SYS
29 604-07894 CURB RAMP, CONCRETE, A 68.000 SYS
30 604-07901 CURB RAMP, CONCRETE, G 28.000 SYS
31 604-07902 CURB RAMP, CONCRETE, H 121.000 SYs
32 605-06120 CURB, CONCRETE 1,844.000 LET
33 610-07487 HMA FOR APPROACHES, TYPE B 31.000 TON
34 610-08446 PCCP FOR APPROACHES, 6 IN 72.000 SYS
35 610-09108 PCCP FOR APPROACHES, 9 IN 114.000 SYS
36 618-03812 BENCH 2.000 EACH
37 618-04181 BICYCLE RACK 1.000 EACH
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
39 621-06545 FERTILIZER 0.200 TON
40 621-06554 SEED MIXTURE, U 30.000 LBS
41 621-06565 MULCHING MATERIAL 0.400 TON
42 621-06567 WATER 14.000 kGAL
43 621-06570 TOPSOIL 160.000 CcYsS
44  621-06575 SODDING, NURSERY 1,212.000 SYS
45 622-07529 SCULPTURE LUMP LUMP
46  628-09401 FIELD OFFICE, A 7.000 MOS
47 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
48 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 18.000 LET
49 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 200 CONTRACT ID : R -29621-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN
50 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
51 720-45270 PIPE CATCH BASIN, 18 IN 1.000 EACH
52 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
53 801-06640 CONSTRUCTION SIGN, A 62.000 EACH
54 801-06645 CONSTRUCTION SIGN, B 30.000 EACH
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 802-04314 SIGN 1.000 EACH
57 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 660.500 LET
58 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 317.750 SFT
59 807-02191 HANDHOLE, LIGHTING 22.000 EACH
60 807-02426 WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 3,708.000 LET
61 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 430.000 LET
62 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 2,880.000 LET
63 807-86910 CONNECTOR KIT, UNFUSED 19.000 EACH
64 807-86915 CONNECTOR KIT, FUSED 19.000 EACH
65 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 57.000 EACH
66 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 11.000 EACH
67 807-86930 INSULATION LINK, NON-WATERPROOFED 32.000 EACH
68 807-86935 INSULATION LINK, WATERPROOFED 88.000 EACH
69 808-03439 TRANSVERSE MARKING THERMOPLASTIC 288.000 LET
70 808-09314 LINE, PAINT, SOLID, BLUE, 4 IN 203.000 LET
71 808-11723 STAMPED ASPHALT 8,471.000 SFT

72 808-97664 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
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CALL ORDER : 210 CONTRACT ID : R -29634-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-02265 TREE, 48 IN, REMOVE 2.000 EACH
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02278 CURB, CONCRETE, REMOVE 143.500 LEFT
12 202-02279 CURB AND GUTTER, REMOVE 630.900 LEFT
13 202-52710 SIDEWALK, CONCRETE, REMOVE 1,187.600 SYS
14 202-93615 CONCRETE, REMOVE 41.600 SYS
15 203-02020 EXCAVATION, UNCLASSIFIED 2,053.000 CYs
16 205-06933 TEMPORARY INLET PROTECTION 14.000 EACH
17 205-06937 TEMPORARY SILT FENCE 10,342.000 LET
18 205-11591 TEMPORARY SEED MIXTURE 285.000 LBS
19 207-08266 SUBGRADE TREATMENT, TYPE III 6,924.000 SYS
20 304-07490 HMA PATCHING, TYPE B 24.800 TON
21 305-11779 PCC BASE PATCHING, 7 IN 285.900 SYS
22 406-05520 ASPHALT FOR TACK COAT 2.000 TON
23 603-04847 FENCE GATE, 1.000 EACH
24 603-91714 FENCE, RAIL, WOOD 536.000 LET
25 604-05528 HMA FOR SIDEWALK 1,117.700 TON
26 604-06070 SIDEWALK, CONCRETE 291.800 SYS
27 604-07092 BED COURSE MATERIAL 2,246.000 TON
28 604-07894 CURB RAMP, CONCRETE, A 68.100 SYS
29 604-07897 CURB RAMP, CONCRETE, C 7.100 SYS
30 604-07900 CURB RAMP, CONCRETE, F 13.400 SYS
31 604-07901 CURB RAMP, CONCRETE, G 132.200 SYS
32 604-07902 CURB RAMP, CONCRETE, H 119.000 SYS
33 604-07903 CURB RAMP, CONCRETE, K 82.000 SYS
34 605-06120 CURB, CONCRETE 279.200 LET
35 605-06140 CURB AND GUTTER, CONCRETE 1,028.200 LET
36 610-07487 HMA FOR APPROACHES, TYPE B 113.300 TON
37 610-0844¢6 PCCP FOR APPROACHES, 6 IN 34.600 SYS
38 610-09108 PCCP FOR APPROACHES, 9 IN 478.200 SYS
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
40 621-06560 MULCHED SEEDING, U 9,198.000 SYS
41 621-06565 MULCHING MATERIAL 4.800 TON
42  621-06567 WATER 76.500 kGAL
43 621-06570 TOPSOIL 1,045.000 CYs
44 621-06575 SODDING, NURSERY 183.000 SYS
45 628-09401 FIELD OFFICE, A 12.000 MOS
46 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
47 628-11977 COMPUTER SYSTEM 1.000 EACH
48 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
49 801-03290 CONSTRUCTION SIGN, C 25.000 EACH
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CALL ORDER  : 210 CONTRACT ID : R -29634-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
51 801-06645 CONSTRUCTION SIGN, B 65.000 EACH
52 801-06710 FLASHING ARROW SIGN 15.000 DAY
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 625.000 LET
55 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 353.570 SFT
56 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
57 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 2.000 EACH
58 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 2.000 EACH
59 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 490.000 LET
60 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 360.000 LET
61 807-86910 CONNECTOR KIT, UNFUSED 3.000 EACH
62 807-86915 CONNECTOR KIT, FUSED 3.000 EACH
63 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 9.000 EACH
64 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 12.000 EACH
65 808-03439 TRANSVERSE MARKING THERMOPLASTIC 550.000 LET
66 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 6,470.000 LET
67 808-06726 TRANSVERSE MARKING, PAINT, 185.000 LET

68 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 660.000 LEFT
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CALL ORDER : 220 CONTRACT ID : R -29895-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 2.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-02245 TREE, 6 IN, REMOVE 4.000 EACH
12 201-02255 TREE, 18 IN, REMOVE 2.000 EACH
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 203-02000 EXCAVATION, COMMON 273.000 cys
16 203-02070 BORROW 338.000 cys
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 3.000 TON
18 205-06937 TEMPORARY SILT FENCE 818.000 LFT
19 205-08594 FILTER SOCK 63.000 LET
20 207-08264 SUBGRADE TREATMENT, TYPE IT 1,722.000 SYS
21 211-02050 B BORROW 100.000 cys
22 211-092064 STRUCTURAL BACKFILL, TYPE 1 8.000 CYS
23 211-09265 STRUCTURAL BACKFILL, TYPE 2 12.000 CYS
24 211-09268 STRUCTURAL BACKFILL, TYPE 5 55.000 CYS
25 214-07202 GEOGRID, TYPE IA 53.000 SYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 368.000 TON
27 303-01180 COMPACTED AGGREGATE, NO. 53 161.000 TON
28 306-08034 MILLING, ASPHALT, 1 1/2 IN 489.000 SYS
29  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 139.000 TON
30 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 232.000 TON
31 401-10258 JOINT ADHESIVE, SURFACE 550.000 LFT
32 401-10259 JOINT ADHESIVE, INTERMEDIATE 350.000 LFT
33 401-11785 LIQUID ASPHALT SEALANT 550.000 LFT
34 406-05520 ASPHALT FOR TACK COAT 1.000 TON
35 601-02241 GUARDRATIL, REMOVE 179.000 LFT
36 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
37 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
38 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 275.000 LFT
39 616-02320 GEOTEXTILES 117.000 SYS
40 616-06405 RIPRAP, REVETMENT 32.000 TON
41 616-06451 RIPRAP, UNIFORM 70.000 TON
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
43 621-02770 EROSION CONTROL BLANKET 460.000 SYS
44 621-06559 MULCHED SEEDING, R 700.000 SYS
45 621-06574 SODDING 50.000 SYS
46  628-09402 FIELD OFFICE, B 6.000 MOS
47 714-11094 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 43.000 LFT
48 715-05208 PIPE, TYPE 4 CIRCULAR 15 IN 66.000 LFT
49 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 220 CONTRACT ID : R -29895-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
51 801-06625 DETOUR ROUTE MARKER ASSEMBLY 31.000 EACH
52 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 801-07118 BARRICADE, III-A 48.000 LET
55 801-07119 BARRICADE, III-B 72.000 LET
56 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
57 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,100.000 LFT

58 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,100.000 LFT
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CALL ORDER : 230 CONTRACT ID : R -34300-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 200.000 SYS
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 305.000 CYs
14 203-02070 BORROW 295.000 CYs
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 6.000 TON
16 205-06934 TEMPORARY MULCH 3.000 TON
17 205-06936 TEMPORARY SEDIMENT TRAP 5.000 TON
18 205-06937 TEMPORARY SILT FENCE 1,023.000 LEFT
19 205-09543 NO 2 STONE 100.000 TON
20 205-11591 TEMPORARY SEED MIXTURE 154.000 LBS
21 206-51220 EXCAVATION, WET 50.000 CYS
22 207-09935 SUBGRADE TREATMENT, TYPE IC 334.000 SYS
23 211-02050 B BORROW 50.000 CYs
24 211-09268 STRUCTURAL BACKFILL, TYPE 5 657.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 87.000 TON
26 303-01180 COMPACTED AGGREGATE, NO. 53 439.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 180.000 LFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 180.000 LET
29 401-11785 LIQUID ASPHALT SEALANT 180.000 LET
30 406-05520 ASPHALT FOR TACK COAT 1.000 TON
31 615-06490 RIGHT OF WAY MARKER 8.000 EACH
32 615-06505 MONUMENT, B 3.000 EACH
33 616-02320 GEOTEXTILES 774.000 SYS
34 616-06405 RIPRAP, REVETMENT 366.000 TON
35 616-06451 RIPRAP, UNIFORM 115.000 TON
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
37 621-06545 FERTILIZER 0.200 TON
38 621-06559 MULCHED SEEDING, R 2,473.000 SYS
39 621-06567 WATER 1.100 kGAL
40 621-06574 SODDING 283.000 SYS
41 628-09402 FIELD OFFICE, B 9.000 MOS
42  628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
43  628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
44 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
45 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
46 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 18.000 MOS
47 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
48 628-11977 COMPUTER SYSTEM 1.000 EACH
49 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 52.000 LEFT
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CALL ORDER 230 CONTRACT ID R -34300-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 154.000 TON
51 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
52 723-11989 STRUCTURE, COATED REINFORCED CONCRETE, 86.000 LFT
53 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
54 801-06625 DETOUR ROUTE MARKER ASSEMBLY 38.000 EACH
55 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 801-07119 BARRICADE, III-B 132.000 LET
58 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,144.000 LFT
59 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,144.000 LFT



SCHEDULE OF PAY ITEMS PAGE 9

CALL ORDER : 240 CONTRACT ID : R -34645-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-93741 GUARDRAIL END TREATMENT, REMOVE 12.000 EACH
12 202-96133 PIPE, REMOVE 10.000 LET
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 111.000 TON
14 303-07449 COMPACTED AGGREGATE, NO. 73 8,057.000 TON
15 304-07490 HMA PATCHING, TYPE B 3,816.000 TON
16 306-08033 MILLING, ASPHALT, 1 IN 204,299.000 SYS
17 306-08159 MILLING ASPHALT 95.000 SYS
18 306-08432 MILLING, APPROACH 28,812.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 16,855.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 79,957.000 LFT
22 401-11785 LIQUID ASPHALT SEALANT 79,957.000 LFT
23 406-05520 ASPHALT FOR TACK COAT 61.000 TON
24 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
25 601-02241 GUARDRAIL, REMOVE 120.000 LET
26 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 4.000 EACH
27 601-09238 HAND DIG GUARDRAIL POST HOLES 64.000 EACH
28 601-94689 GUARDRAIL END TREATMENT, OS 12.000 EACH
29 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 200.000 LFT
30 604-07896 CURB RAMP, CONCRETE, B 8.200 SYs
31 604-07900 CURB RAMP, CONCRETE, F 15.000 SYs
32 604-07901 CURB RAMP, CONCRETE, G 49.000 SYS
33 604-07902 CURB RAMP, CONCRETE, H 6.300 SYS
34 606-07484 MILLED HMA CORRUGATIONS 64,231.000 LFT
35 610-07487 HMA FOR APPROACHES, TYPE B 2,378.000 TON
36 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 14.000 EACH
37 615-06520 MONUMENT, RE-ESTABLISH 19.000 EACH
38 628-09402 FIELD OFFICE, B 8.000 MOS
39 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
40 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 10.000 LFT
41 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
42 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 1.000 EACH
43 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 4.000 EACH
44 720-98174 INLET, B15 1.000 EACH
45 725-11275 PIPE LINER, CURED-IN-PLACE, 12 IN 75.000 LFT
46 801-03290 CONSTRUCTION SIGN, C 25.000 EACH
47 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABRLE, 4 IN 7,928.000 LFT
48 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 150.000 LFT
49 801-06640 CONSTRUCTION SIGN, A 79.000 EACH
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CALL ORDER : 240 CONTRACT ID : R -34645-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
52 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 158,554.000 LEFT
53 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 83,572.000 LEFT
54 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 13,300.000 LET
55 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 150.000 LET
56 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 375.000 LEFT

57 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,727.000 EACH
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CALL ORDER  : 260 CONTRACT ID : R -35049-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 302-06464 SUBBASE FOR PCCP 3,700.000 CYs
11 306-08041 MILLING, PCCP 42,753.000 SYS
12 503-03489 RETROFITTED TIE BARS 3,000.000 EACH
13 503-05240 D-1 CONTRACTION JOINT 1,872.000 LET
14 503-05310 TERMINAL JOINT 2,244.000 LET
15 506-06333 PCCP PATCHING, FULL DEPTH 4,292.100 SYS
16 506-06333 PCCP PATCHING, FULL DEPTH 5,729.400 SYS
17 507-07482 CRACKS IN PCCP, ROUT AND SEAL 4,000.000 LET
18 628-09403 FIELD OFFICE, C 12.000 MOS
19 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
20 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
21 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
22 628-11783 CELLULAR TELEPHONE SERVICE, 2000 MIN 36.000 MOS
23 718-06526 HMA FOR UNDERDRAINS 52.000 TON
24 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 5,000.000 LET
25 718-08308 UNDERDRAIN, PATCHING 2,500.000 LET
26 718-52610 AGGREGATE FOR UNDERDRAINS 80.000 CYS
27 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,640.000 SYS
28 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
29 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
30 801-06640 CONSTRUCTION SIGN, A 56.000 EACH
31 801-06710 FLASHING ARROW SIGN 460.000 DAY
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 801-07118 BARRICADE, III-A 288.000 LET
34 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 18.000 EACH
35 801-92448 CONSTRUCTION SIGNS, MOBILE 360.000 DAY
36 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
37 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 12,000.000 LET
38 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 12,000.000 LET
39 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 6,250.000 LET
40 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 600.000 EACH
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CALL ORDER  : 280 CONTRACT ID : R -36939-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-02250 TREE, 10 IN, REMOVE 2.000 EACH
11 201-02255 TREE, 18 IN, REMOVE 2.000 EACH
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01405 CONTAMINATED SOIL, REMOVE AND DISPOSE 239.000 CYS
14 202-02240 PAVEMENT REMOVAL 637.000 SYS
15 202-02278 CURB, CONCRETE, REMOVE 1,400.000 LFT
16 202-03875 CONCRETE STEPS, REMOVE 3.000 EACH
17 202-52710 SIDEWALK, CONCRETE, REMOVE 564.000 SYS
18 202-91385 INLET, REMOVE 2.000 EACH
19 203-02000 EXCAVATION, COMMON 2,955.000 cys
20 203-02070 BORROW 100.000 cyYs
21 205-06933 TEMPORARY INLET PROTECTION 20.000 EACH
22 205-06934 TEMPORARY MULCH 2.000 TON
23 205-11591 TEMPORARY SEED MIXTURE 125.000 LBS
24 207-08264 SUBGRADE TREATMENT, TYPE IT 323.000 SYS
25 207-09934 SUBGRADE TREATMENT, TYPE IB 4,545.000 SYS
26 207-09935 SUBGRADE TREATMENT, TYPE IC 28.000 SYS
27 211-092064 STRUCTURAL BACKFILL, TYPE 1 1,025.000 CYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 682.000 TON
29 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 76.000 TON
30 304-07493 WIDENING WITH HMA, TYPE B 9.000 TON
31 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,421.000 SYS
32 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 376.000 TON
33 401-07371 QC/OA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 196.000 TON
34 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 431.000 TON
35 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 690.000 TON
36 401-10258 JOINT ADHESIVE, SURFACE 1,900.000 LFT
37 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,194.000 LFT
38 401-11785 LIQUID ASPHALT SEALANT 1,900.000 LFT
39 406-05520 ASPHALT FOR TACK COAT 2.000 TON
40 604-06070 SIDEWALK, CONCRETE 886.000 SYS
41 604-07894 CURB RAMP, CONCRETE, A 45.000 SYS
42 604-07902 CURB RAMP, CONCRETE, H 67.000 SYS
43 605-06120 CURB, CONCRETE 60.000 LET
44 605-06140 CURB AND GUTTER, CONCRETE 1,547.000 LFT
45 610-07487 HMA FOR APPROACHES, TYPE B 55.000 TON
46 610-08446 PCCP FOR APPROACHES, 6 IN 160.000 SYS
47 610-09108 PCCP FOR APPROACHES, 9 IN 65.000 SYS
48 615-06505 MONUMENT, B 5.000 EACH
49 615-06515 MONUMENT, D 1.000 EACH
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CALL ORDER : 280 CONTRACT ID : R -36939-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
51 621-06575 SODDING, NURSERY 1,946.000 SYS
52 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 28.000 EACH
53 628-09401 FIELD OFFICE, A 12.000 MOS
54 628-09409 MOBILE INTERNET SERVICE 12.000 MOS
55 715-01383 INSERTION VALVE, 8 IN. 4.000 EACH
56 715-01902 WATER SERVICE LINE 2 IN 300.000 LET
57 715-02574 WATER SERVICE CONNECTION, 2 IN. 3.000 EACH
58 715-03053 METER PIT 12.000 EACH
59 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 195.000 LEFT
60 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 163.000 LET
61 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 77.000 LEFT
62 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 10.000 LEFT
63 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 407.000 LFT
64 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 296.000 LEFT
65 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 35.000 TON
66 715-09064 VIDEO INSPECTION FOR PIPE 1,148.000 LET
67 720-02442 PIPE, PLUG EXISTING 2.000 EACH
68 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
69 720-45005 INLET, A2 2.000 EACH
70 720-45045 INLET, J10 13.000 EACH
71  720-45055 INLET, M10 3.000 EACH
72 720-45155 INLET, M10, MODIFIED 1.000 EACH
73  720-45410 MANHOLE, C4 1.000 EACH
74 720-95422 MANHOLE, J4 7.000 EACH
75 720-96999 FIRE HYDRANT ASSEMBLY 2.000 EACH
76 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
77 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
78 801-06625 DETOUR ROUTE MARKER ASSEMBLY 19.000 EACH
79 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-07118 BARRICADE, III-A 96.000 LEFT
82 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 248.000 LET
83 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 13.000 EACH
84 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 66.000 SFT
85 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 400.000 LET
86 808-06726 TRANSVERSE MARKING, PAINT, 17.000 LET
87 808-75100 TRANSVERSE MARKING, PAINT, 65.000 LEFT
88 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,311.000 LET
89 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 50.000 LET
90 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 372.000 LEFT

91 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2.000 EACH
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CALL ORDER : 286 CONTRACT ID : R -37360-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HISTORICAL SITE PRESERVATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-05545 REGULATED MATERIALS, DISPOSE, C 20.000 CYs
11 202-05550 REGULATED MATERIALS, REMOVE, C 20.000 CYS
12 202-05555 REGULATED MATERIALS, TRANSPORT, C 20.000 CYS
13 202-90747 RETAINING WALL, REMOVE 125.000 LEFT
14 202-93615 CONCRETE, REMOVE 2,503.000 SYS
15 202-96022 CONCRETE FOUNDATION, REMOVE 1.000 EACH
16 202-98370 POLE, REMOVE 2.000 EACH
17 203-02000 EXCAVATION, COMMON 7,129.000 CYS
18 203-02070 BORROW 1,124.000 CYs
19 205-03371 SEDIMENT, REMOVE 5.000 CYs
20 205-06933 TEMPORARY INLET PROTECTION 7.000 EACH
21 205-06934 TEMPORARY MULCH 3.000 TON
22 205-06937 TEMPORARY SILT FENCE 1,770.000 LEFT
23 205-09543 NO 2 STONE 100.000 TON
24 205-09887 SANDBAG 470.000 LET
25 205-11591 TEMPORARY SEED MIXTURE 125.000 LBS
26 207-08264 SUBGRADE TREATMENT, TYPE II 541.000 SYS
27 211-09265 STRUCTURAL BACKFILL, TYPE 2 204.000 CYs
28 211-09266 STRUCTURAL BACKFILL, TYPE 3 2,800.000 CYS
29 303-01180 COMPACTED AGGREGATE, NO. 53 20.000 TON
30 304-07491 HMA PATCHING, TYPE C 40.000 TON
31 604-03643 BRICK PAVERS 541.000 SYS
32 604-06070 SIDEWALK, CONCRETE 52.000 SYS
33 604-07092 BED COURSE MATERIAL 9.000 TON
34 605-02278 CURB, REMOVE 176.000 LEFT
35 605-06120 CURB, CONCRETE 190.000 LFT
36 605-06125 CURB, CONCRETE, MODIFIED 752.000 LET
37 616-02320 GEOTEXTILES 29.000 SYS
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
39 621-06560 MULCHED SEEDING, U 2,538.000 SYS
40 621-06567 WATER 8.000 kGAL
41 621-06570 TOPSOIL 765.000 CYs
42  621-06575 SODDING, NURSERY 430.000 SYS
43 621-98038 MULCH, HARDWOOD SHREDDED BARK 23.000 CYs
44 622-05616 PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF, 9.000 EACH
45 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 6.000 EACH
46 622-05641 PLANT, DECIDUOUS SHRUB, 36 TO 48 IN 5.000 EACH
47 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 4.000 EACH
48 622-05653 PLANT, GROUND COVER 296.000 EACH
49 622-05654 PLANT, PERENNIAL 33.000 EACH
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CALL ORDER : 286 CONTRACT ID : R -37360-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HISTORICAL SITE PRESERVATION
50 628-09402 FIELD OFFICE, B 22.000 MOS
51 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
52 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
53 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
54 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 44.000 MOS
55 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
56 628-11977 COMPUTER SYSTEM 2.000 EACH
57 711-03973 BUILDING ARCHITECTURAL LUMP LUMP
58 711-90932 EDGING, STEEL 142.000 LFT
59 715-02531 VALVE WITH BOX, RESTRAINED GATE, DUCTILE IRON 6 IN 2.000 EACH
60 715-02907 WATER LINE, 6 IN 400.000 LET
61 715-05148 PIPE, TYPE 2 CIRCULAR 10 IN 5.000 LEFT
62 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 184.000 LEFT
63 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 4.000 LET
64 715-05711 PIPE SANITARY SEWER 6 IN 70.000 LEFT
65 715-06651 WATER LINE, 2 IN 200.000 LEFT
66 715-09883 VALVE WITH BOX 1.000 EACH
67 718-04986 CLEANOUT 2.000 EACH
68 718-04986 CLEANOUT 9.000 EACH
69 720-11721 CASTING TRENCH DRAIN 32.000 LET
70 720-45410 MANHOLE, C4 1.000 EACH
71 720-96125 INLET, E 1.000 EACH
72 720-96999 FIRE HYDRANT ASSEMBLY 2.000 EACH
73 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
74 720-97896 INLET, A4 1.000 EACH
75 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
76 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
77 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
78 801-06775 MAINTAINING TRAFFIC LUMP LUMP
79 801-07118 BARRICADE, III-A 54.000 LEFT
80 801-07119 BARRICADE, III-B 256.000 LEFT
81 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 3.000 EACH
82 805-06595 CONDUIT, PVC, 2 IN 360.000 LET
83 805-95568 CONDUIT, PVC, 4" 360.000 LFT
84 807-04922 LIGHT STANDARD FOUNDATION 2.000 EACH
85 807-90714 PIPE, PVC, 4 IN 121.000 LET
86 807-91361 PIPE, PVC, 6 IN 194.000 LET

87 807-92537 PIPE, PVC, 8 IN 114.000 LEFT
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CALL ORDER : 290 CONTRACT ID : R -38236-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENTS WITH ADDED TURN LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 5,345.000 SYS
12 202-91385 INLET, REMOVE 1.000 EACH
13 203-02000 EXCAVATION, COMMON 18,536.000 CYs
14 205-06933 TEMPORARY INLET PROTECTION 13.000 EACH
15 205-06934 TEMPORARY MULCH 18.000 TON
16 205-06937 TEMPORARY SILT FENCE 1,656.000 LET
17 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 578.000 LEFT
18 205-11587 TEMPORARY GEOTEXTILE 408.000 SYS
19 205-11591 TEMPORARY SEED MIXTURE 1,068.000 LBS
20 207-08262 SUBGRADE TREATMENT, TYPE I 14,283.000 SYS
21 211-02050 B BORROW 105.000 CYS
22 302-06464 SUBBASE FOR PCCP 3,573.000 CYs
23 303-01180 COMPACTED AGGREGATE, NO. 53 2,504.000 TON
24 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
25 501-06322 QC/QA-PCCP, 11 IN 12,321.000 SYS
26 501-11930 QC/QA-PCCP, 7 IN 330.000 SYS
27 503-05240 D-1 CONTRACTION JOINT 6,504.000 LFT
28 605-06145 CURB AND GUTTER, B, CONCRETE 553.000 LET
29 605-06255 CENTER CURB, D, CONCRETE 450.000 SYS
30 605-09131 CURB AND GUTTER TURNOUT CONCRETE 10.000 LEFT
31 606-11064 MILLED PCCP CORRUGATIONS 4,806.000 LFT
32 616-02320 GEOTEXTILES 207.000 SYS
33 616-06405 RIPRAP, REVETMENT 153.000 TON
34 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
35 621-02318 SEED MIXTURE, PRAIRIE GRASS 4.000 LBS
36 621-03787 SEED MIXTURE, D 5.000 LBS
37 621-06545 FERTILIZER 1.000 TON
38 621-06553 SEED MIXTURE, R 276.000 LBS
39 621-06565 MULCHING MATERIAL 5.000 TON
40 621-06567 WATER 1.000 kGAL
41 621-06574 SODDING 315.000 SYS
42  628-09402 FIELD OFFICE, B 12.000 MOS
43 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
44 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
45 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
46 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
47 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 6,186.000 LEFT
48 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 422.000 LFT
49 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 206.000 LEFT
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CALL ORDER  : 290 CONTRACT ID : R -38236-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENTS WITH ADDED TURN LANES
50 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 102.000 LET
51 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 104.000 LET
52 715-09064 VIDEO INSPECTION FOR PIPE 412.000 LET
53 715-46005 PIPE END SECTION, DIA 15" 6.000 EACH
54 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
55 718-06531 OUTLET PROTECTOR, 3 3.000 EACH
56 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 6,186.000 LET
57 718-52610 AGGREGATE FOR UNDERDRAINS 490.000 CYS
58 718-99153 GEOTEXTILES FOR UNDERDRAIN 6,530.000 SYS
59 720-45405 MANHOLE, B4 1.000 EACH
60 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
61 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
62 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
63 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 18,012.000 LET
64 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8.000 EACH
65 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
66 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
67 801-06775 MAINTAINING TRAFFIC LUMP LUMP
68 801-07118 BARRICADE, III-A 440.000 LFT
69 802-03783 SIGN, PANEL, REMOVE 1.000 EACH
70 802-04089 SIGN, SHEET, REMOVE 5.000 EACH
71 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 889.000 LET
72 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 274.000 LET
73  802-07057 SIGN, PANEL, WITH LEGEND 1,905.000 SFT
74 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 45.000 EACH
75 802-07060 SIGN, SHEET, RELOCATE 11.000 EACH
76 802-07138 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX 4.000 EACH
77 802-07152 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, X 2.000 EACH
78 802-07153 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI 4.000 EACH
79 802-08456 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII 12.000 EACH
80 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 185.000 SFT
81 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 599.000 SFT
82 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 133.000 SFT
83 802-76095 STRUCTURAL STEEL, BREAKAWAY 5,191.000 1LBS
84 807-01603 SERVICE POINT, TYPE II 1.000 EACH
85 807-02191 HANDHOLE, LIGHTING 5.000 EACH
86 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 45.000 EACH
87 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 520.000 LET
88 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 9,890.000 LET
89 807-85752 LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST ARM, BREAKAWAY BASE 45.000 EACH
90 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 45.000 EACH
91 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 4,950.000 LET
92 807-86910 CONNECTOR KIT, UNFUSED 45.000 EACH
93 807-86915 CONNECTOR KIT, FUSED 45.000 EACH
94 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 76.000 EACH
95 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 38.000 EACH
96 807-86930 INSULATION LINK, NON-WATERPROOFED 76.000 EACH
97 807-86935 INSULATION LINK, WATERPROOFED 38.000 EACH

98 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 19.000 SYS
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CALL ORDER : 290 CONTRACT ID : R -38236-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENTS WITH ADDED TURN LANES
99 808-06368 TRANSVERSE MARKING, REMOVE 76.000 LET
100 808-06716 LINE, REMOVE 10,514.000 LEFT
101 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
102 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 1,610.000 LEFT
103 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 15,967.000 LET
104 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 7,689.000 LET
105 808-10038 TRANSVERSE MARKINGS MULTI-COMPONENT, 589.000 LEFT
106 808-10042 TRANSVERSE MARKING MULTI-COMPONENT, 214.000 LEFT
107 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 218.000 LET
108 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 28.000 EACH

109 808-10097 TRANSVERSE MARKINGS, MULTI-COMPONENT, 104.000 LFT
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CALL ORDER : 320 CONTRACT ID RS-31576-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02278 CURB, CONCRETE, REMOVE 1,231.000 LEFT
11 202-52710 SIDEWALK, CONCRETE, REMOVE 465.000 SYS
12 203-02000 EXCAVATION, COMMON 584.000 CYS
13 205-03371 SEDIMENT, REMOVE 5.000 CYs
14 205-06933 TEMPORARY INLET PROTECTION 16.000 EACH
15 205-06937 TEMPORARY SILT FENCE 500.000 LEFT
16 205-09543 NO 2 STONE 164.000 TON
17 211-09265 STRUCTURAL BACKFILL, TYPE 2 2.000 CYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 776.000 TON
19 303-07449 COMPACTED AGGREGATE, NO. 73 20.000 TON
20 304-07491 HMA PATCHING, TYPE C 1,797.000 TON
21 306-08036 MILLING, ASPHALT, 2 IN 13,927.000 SYS
22 306-08432 MILLING, APPROACH 1,555.000 SYS
23  401-07347 QOC/QA-HMA, 3, 70, SURFACE, 12.5 mm 1,532.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 4,975.000 LET
25 401-11785 LIQUID ASPHALT SEALANT 4,975.000 LET
26 402-10083 HMA FOR TEMPORARY PAVEMENT, A 5.000 TON
27 406-05520 ASPHALT FOR TACK COAT 4.000 TON
28 604-06070 SIDEWALK, CONCRETE 38.000 SYS
29 604-07894 CURB RAMP, CONCRETE, A 25.000 SYS
30 604-07897 CURB RAMP, CONCRETE, C 198.000 SYS
31 604-07900 CURB RAMP, CONCRETE, F 69.000 SYS
32 604-11738 DETECTABLE WARNING ELEMENT 14.000 LET
33 605-06120 CURB, CONCRETE 898.000 LET
34 610-07488 HMA FOR APPROACHES, TYPE C 297.000 TON
35 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
36 616-02320 GEOTEXTILES 654.000 SYS
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
38 621-06575 SODDING, NURSERY 497.000 SYS
39 628-09402 FIELD OFFICE, B 8.000 MOS
40 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
41 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
42  628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
43 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
44 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 16.000 MOS
45 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
46 628-11977 COMPUTER SYSTEM 1.000 EACH
47 720-01355 INLET, CLEAN EXISTING 12.000 EACH
48 720-44000 CASTING, ADJUST TO GRADE 18.000 EACH
49 720-44020 CASTING, 3, FURNISH AND ADJUST TO GRADE 2.000 EACH
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CALL ORDER  : 320 CONTRACT ID : RS-31576-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
51 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
52 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 500.000 LET
53 801-06206 TEMPORARY PAVEMENT MARKING, 6 IN 652.000 LET
54 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 500.000 LET
55 801-06209 TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN 652.000 LET
56 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24" 133.000 LET
57 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
58 801-06645 CONSTRUCTION SIGN, B 40.000 EACH
59 801-06775 MAINTAINING TRAFFIC LUMP LUMP
60 801-07118 BARRICADE, III-A 266.000 LET
61 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN 133.000 LET
62 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 7.500 SFT
63 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
64 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 8.000 EACH
65 805-02645 SIGNAL PEDESTAL FOUNDATION, A 4.000 EACH
66 805-09845 CONTACT CLOSURE CARD 1.000 EACH
67 805-09846 RECEIVER PROCESSOR 2.000 EACH
68 805-10107 WIRELESS MAGNETOMETER DETECTOR 24.000 EACH
69 805-11817 PEDESTRIAN PUSH BUTTON, APS 8.000 EACH
70 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 780.000 LET
71 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 820.000 LET
72 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 4.000 EACH
73  807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 55.000 LET
74 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,680.000 LET
75 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 6,968.000 LET
76 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 67.000 LET
77 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 452.000 LET
78 808-10099 TRANSVERSE MARKINGS, MULTI-COMPONENT, 66.000 LET

79 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 73.000 EACH
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CALL ORDER : 330 CONTRACT ID : RS-34904-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 78.000 SYS
11 202-90277 DETECTOR HOUSING, REMOVE 8.000 EACH
12 207-08264 SUBGRADE TREATMENT, TYPE IT 20.000 SYS
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 26.000 TON
14 303-01180 COMPACTED AGGREGATE, NO. 53 33.000 TON
15 304-07783 HMA PATCHING, TYPE D 70.000 TON
16 304-07783 HMA PATCHING, TYPE D 294.000 TON
17 306-08034 MILLING, ASPHALT, 1 1/2 IN 17,047.000 SYS
18 306-08432 MILLING, APPROACH 3,120.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07329 QC/OA-HMA, 4, 70, SURFACE, 9.5 mm 1,407.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 12,260.000 LFT
22 401-11785 LIQUID ASPHALT SEALANT 12,260.000 LFT
23 406-05520 ASPHALT FOR TACK COAT 6.000 TON
24 610-07788 HMA FOR APPROACHES, TYPE D 272.000 TON
25 628-09401 FIELD OFFICE, A 6.000 MOS
26 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
27 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
28 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
29 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
30 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
31 628-11977 COMPUTER SYSTEM 1.000 EACH
32 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
33 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 12.000 EACH
34 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
35 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 3,708.000 LFT
36 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,708.000 LFT
37 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABRLE, LANE 12.000 EACH
38 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 175.000 LFT
39 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 175.000 LFT
40 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 801-92448 CONSTRUCTION SIGNS, MOBILE 300.000 DAY
43 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 3,506.000 LFT
44 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
45 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,265.000 LFT
46 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
47 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 7,102.000 LFT
48 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 3,802.000 LFT
49 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 220.000 LFT
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CALL ORDER : 330 CONTRACT ID : RS-34904-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 175.000 LET
51 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN 1,964.000 LET
52 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 12.000 EACH
53 808-10119 TRANSVERSE MARKING, MULTI-COMPONENT, 329.000 LEFT
54 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 155.000 EACH

55 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 155.000 EACH
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CALL ORDER : 340 CONTRACT ID : RS-34905-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 88.000 SYS
11 207-08264 SUBGRADE TREATMENT, TYPE IT 546.000 SYS
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 30.000 TON
13 303-07449 COMPACTED AGGREGATE, NO. 73 940.000 TON
14 304-07491 HMA PATCHING, TYPE C 309.000 TON
15 304-07491 HMA PATCHING, TYPE C 804.000 TON
16 306-08033 MILLING, ASPHALT, 1 IN 47,626.000 SYS
17 306-08034 MILLING, ASPHALT, 1 1/2 IN 14,349.000 SYS
18 306-08043 MILLING, TRANSITION 253.000 SYS
19 306-08432 MILLING, APPROACH 2,453.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 5,135.000 TON
22 401-10258 JOINT ADHESIVE, SURFACE 22,587.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 51,560.000 LFT
24 406-05520 ASPHALT FOR TACK COAT 18.000 TON
25 604-06070 SIDEWALK, CONCRETE 50.000 SYS
26 604-07896 CURB RAMP, CONCRETE, B 22.000 SYs
27 604-07897 CURB RAMP, CONCRETE, C 3.000 SYs
28  604-07900 CURB RAMP, CONCRETE, F 86.000 SYS
29 604-07901 CURB RAMP, CONCRETE, G 20.000 SYS
30 604-07902 CURB RAMP, CONCRETE, H 13.000 SYs
31 604-07903 CURB RAMP, CONCRETE, K 9.000 SYS
32 606-07484 MILLED HMA CORRUGATIONS 44,190.000 LFT
33 610-07488 HMA FOR APPROACHES, TYPE C 445.000 TON
34 611-08232 MATILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
35 612-04315 MATERIAL FOR UNDERSEAL 12.200 TON
36 612-60410 DRILLED HOLE FOR UNDERSEAL 197.000 EACH
37 628-09402 FIELD OFFICE, B 9.000 MOS
38 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
39 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
40 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
41 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
42 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 18.000 MOS
43 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
44 628-11977 COMPUTER SYSTEM 1.000 EACH
45 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 4.000 LFT
46 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 1.000 EACH
47 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
48 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 2,018.000 LFT
49 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,018.000 LFT
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CALL ORDER : 340 CONTRACT ID : RS-34905-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 1.000 EACH
51 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 68.000 LET
52 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 68.000 LET
53 801-06640 CONSTRUCTION SIGN, A 43.000 EACH
54 801-06645 CONSTRUCTION SIGN, B 24.000 EACH
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07118 BARRICADE, III-A 128.000 LET
57 801-92448 CONSTRUCTION SIGNS, MOBILE 720.000 DAY
58 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
59 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 39,028.000 LET
60 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 14,400.000 LET
61 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 4,110.000 LET
62 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 68.000 LET
63 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 295.000 LET
64 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 1.000 EACH

65 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 394.000 EACH
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CALL ORDER : 350 CONTRACT ID : RS-34906-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 71.000 SYS
12 202-90277 DETECTOR HOUSING, REMOVE 1.000 EACH
13 202-93741 GUARDRAIL END TREATMENT, REMOVE 3.000 EACH
14 207-08264 SUBGRADE TREATMENT, TYPE II 18.000 SYS
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 69.000 TON
16 303-07449 COMPACTED AGGREGATE, NO. 73 3,392.000 TON
17 304-07490 HMA PATCHING, TYPE B 326.000 TON
18 304-07490 HMA PATCHING, TYPE B 248.000 TON
19 304-07491 HMA PATCHING, TYPE C 227.000 TON
20 304-07491 HMA PATCHING, TYPE C 1,051.000 TON
21 306-08034 MILLING, ASPHALT, 1 1/2 IN 148,710.000 SYS
22 306-08041 MILLING, PCCP 10.000 SYS
23 306-08043 MILLING, TRANSITION 293.000 SYS
24 306-08432 MILLING, APPROACH 10,301.000 SYS
25 401-06264 PROFILOGRAPH, HMA LUMP LUMP
26 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,716.000 TON
27 401-07339 QC/QA-HMA, 2, 64, SURFACE, 12.5 mm 12,772.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 73,333.000 LET
29 401-11785 LIQUID ASPHALT SEALANT 73,333.000 LET
30 406-05520 ASPHALT FOR TACK COAT 44.000 TON
31 601-02241 GUARDRAIL, REMOVE 163.000 LFT
32 601-09238 HAND DIG GUARDRAIL POST HOLES 16.000 EACH
33 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
34 604-06070 SIDEWALK, CONCRETE 40.000 SYS
35 604-07894 CURB RAMP, CONCRETE, A 78.000 SYS
36 604-07896 CURB RAMP, CONCRETE, B 17.000 SYS
37 604-07900 CURB RAMP, CONCRETE, F 129.000 SYS
38 604-07901 CURB RAMP, CONCRETE, G 40.000 SYS
39 604-07902 CURB RAMP, CONCRETE, H 19.000 SYS
40 604-07903 CURB RAMP, CONCRETE, K 24.000 SYS
41 610-07487 HMA FOR APPROACHES, TYPE B 667.000 TON
42 610-07488 HMA FOR APPROACHES, TYPE C 357.000 TON
43 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 2.000 EACH
44 628-09402 FIELD OFFICE, B 6.000 MOS
45 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
46 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
47 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
48 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
49 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 18.000 MOS
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CALL ORDER  : 350 CONTRACT ID RS-34906-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
51 628-11977 COMPUTER SYSTEM 1.000 EACH
52 720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 1.000 EACH
53 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 16.000 LET
54 720-45615 STRUCTURE, INLET, RECONSTRUCTED 16.000 LET
55 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 4.000 EACH
56 801-01505 TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY) 2.000 EACH
57 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
58 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 5,732.000 LET
59 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,732.000 LET
60 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 4.000 EACH
61 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) 2.000 EACH
62 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 174.000 LET
63 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 174.000 LET
64 801-06640 CONSTRUCTION SIGN, A 80.000 EACH
65 801-06645 CONSTRUCTION SIGN, B 60.000 EACH
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 801-07118 BARRICADE, III-A 320.000 LET
68 801-92448 CONSTRUCTION SIGNS, MOBILE 1,080.000 DAY
69 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 30.000 LET
70 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
71 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 460.000 LET
72  805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
73  805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 160.000 LET
74 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
75 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 94,657.000 LET
76 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 84,149.000 LET
77 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 3,690.000 LET
78 808-10042 TRANSVERSE MARKING MULTI-COMPONENT, 107.000 LET
79 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 174.000 LET
80 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 2.000 EACH
81 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 2,422.000 LET
82 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN 544.000 LET
83 808-10068 TRANSVERSE MARKINGS, MULTI-COMPONENT 680.000 LET
84 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 4.000 EACH
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CALL ORDER : 360 CONTRACT ID : RS-34907-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-02255 TREE, 18 IN, REMOVE 1.000 EACH
11 201-02260 TREE, 30 IN, REMOVE 1.000 EACH
12 202-93741 GUARDRAIL END TREATMENT, REMOVE 5.000 EACH
13 207-08264 SUBGRADE TREATMENT, TYPE II 4,690.000 SYS
14 211-09265 STRUCTURAL BACKFILL, TYPE 2 39.000 CYs
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 330.000 TON
16 303-07449 COMPACTED AGGREGATE, NO. 73 239.000 TON
17 304-07490 HMA PATCHING, TYPE B 1,850.000 TON
18 304-07490 HMA PATCHING, TYPE B 2,000.000 TON
19 306-08034 MILLING, ASPHALT, 1 1/2 IN 99,932.000 SYS
20 306-08432 MILLING, APPROACH 5,544.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 8,245.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 45,780.000 LFT
24 401-11785 LIQUID ASPHALT SEALANT 45,780.000 LET
25 406-05520 ASPHALT FOR TACK COAT 37.000 TON
26 601-09238 HAND DIG GUARDRAIL POST HOLES 20.000 EACH
27 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
28 604-06070 SIDEWALK, CONCRETE 70.000 SYS
29 604-07897 CURB RAMP, CONCRETE, C 6.000 SYS
30 604-07900 CURB RAMP, CONCRETE, F 15.000 SYS
31 604-07901 CURB RAMP, CONCRETE, G 15.000 SYS
32 604-07902 CURB RAMP, CONCRETE, H 31.000 SYS
33 604-07903 CURB RAMP, CONCRETE, K 72.000 SYS
34 610-07487 HMA FOR APPROACHES, TYPE B 1,876.000 TON
35 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 8.000 EACH
36 615-06520 MONUMENT, RE-ESTABLISH 14.000 EACH
37 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 7.000 EACH
38 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
39 616-02320 GEOTEXTILES 1.800 SYS
40 616-06451 RIPRAP, UNIFORM 1.300 TON
41 628-09402 FIELD OFFICE, B 6.000 MOS
42  628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
43 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
44 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
45 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
46 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 30.000 LEFT
47 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 30.000 LET
48 715-05153 PIPE, TYPE 2 CIRCULAR 21 IN 4.000 LEFT
49 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 19.000 TON
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CALL ORDER : 360 CONTRACT ID : RS-34907-A

SECTION NO. 0001 ASPHALT RESURFACE

50 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
51 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
52 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
53  720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
54 720-45030 INLET, E7 1.000 EACH
55 720-45615 STRUCTURE, INLET, RECONSTRUCTED 2.000 LET
56 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 3.000 EACH
57 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 2.000 EACH
58 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
59 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
60 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 3,408.000 LET
61 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,408.000 LET
62 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 64.000 LET
63 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 64.000 LET
64 801-06625 DETOUR ROUTE MARKER ASSEMBLY 61.000 EACH
65 801-06640 CONSTRUCTION SIGN, A 47.000 EACH
66 801-06645 CONSTRUCTION SIGN, B 26.000 EACH
67 801-06775 MAINTAINING TRAFFIC LUMP LUMP
68 801-07118 BARRICADE, III-A 136.000 LFT
69 801-07119 BARRICADE, III-B 128.000 LET
70 801-92448 CONSTRUCTION SIGNS, MOBILE 600.000 DAY
71 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 2,910.000 LET
72 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 66,741.000 LET
73 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 50,464.000 LET
74 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
75 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 77.000 LET
76 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 64.000 LET
77 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 180.000 LET

78 808-97323 LINE, THERMOPLASTIC, FOR BUZZ STRIPS, WHITE 8 IN 240.000 LFT
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CALL ORDER : 370 CONTRACT ID : RS-34908-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 100.000 SYS
11 202-90277 DETECTOR HOUSING, REMOVE 32.000 EACH
12 207-08264 SUBGRADE TREATMENT, TYPE IT 567.000 SYS
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,820.000 TON
14 303-01180 COMPACTED AGGREGATE, NO. 53 566.000 TON
15 304-07783 HMA PATCHING, TYPE D 3,046.000 TON
16 304-07783 HMA PATCHING, TYPE D 2,717.000 TON
17 306-08034 MILLING, ASPHALT, 1 1/2 IN 120, 698.000 SYS
18 306-08432 MILLING, APPROACH 15,455.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07329 QC/OA-HMA, 4, 70, SURFACE, 9.5 mm 9,959.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 61,782.000 LFT
22 401-11785 LIQUID ASPHALT SEALANT 61,782.000 LFT
23 406-05520 ASPHALT FOR TACK COAT 41.000 TON
24  604-06070 SIDEWALK, CONCRETE 25.000 SYS
25 604-07901 CURB RAMP, CONCRETE, G 15.000 SYS
26 610-07788 HMA FOR APPROACHES, TYPE D 1,462.000 TON
27 611-08232 MATILBOX ASSEMBLY, SINGLE, RESET 6.000 EACH
28  628-09402 FIELD OFFICE, B 8.000 MOS
29 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
30 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
31 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
32 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
33 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
34 628-11977 COMPUTER SYSTEM 1.000 EACH
35 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
36 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 2.000 EACH
37 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
38 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 5.000 LFT
39 720-45615 STRUCTURE, INLET, RECONSTRUCTED 5.000 LFT
40 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 44,000 EACH
41 801-01505 TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY) 2.000 EACH
42 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
43 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 19,348.000 LFT
44 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABRLE, 4 IN 19,348.000 LFT
45 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABRLE, LANE 44,000 EACH
46 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) 2.000 EACH
47 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 655.000 LFT
48 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 655.000 LFT
49 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
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CALL ORDER : 370 CONTRACT ID : RS-34908-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-07118 BARRICADE, III-A 24.000 LET
53 801-92448 CONSTRUCTION SIGNS, MOBILE 1,000.000 DAY
54 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 10,985.000 LET
55 805-78785 SIGNAL DETECTOR HOUSING 32.000 EACH
56 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 3,802.000 LET
57 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
58 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 67,157.000 LET
59 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 26,246.000 LET
60 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 5,690.000 LET
61 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 56.000 LET
62 808-10042 TRANSVERSE MARKING MULTI-COMPONENT, 1,149.000 LET
63 808-10047 TRANSVERSE MARKINGS MULTI-COMPONENT, 75.000 LET
64 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 655.000 LET
65 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 2.000 EACH
66 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 369.000 LET
67 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN 6,390.000 LET
68 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 44.000 EACH
69 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,062.000 EACH

70 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,062.000 EACH
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CALL ORDER  : 380 CONTRACT ID : RS-37956-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 205-09543 NO 2 STONE 230.000 TON
9 207-09935 SUBGRADE TREATMENT, TYPE IC 2,754.000 SYS
10 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 470.000 TON
11 503-03489 RETROFITTED TIE BARS 919.000 EACH
12 503-05240 D-1 CONTRACTION JOINT 972.000 LET
13 506-06333 PCCP PATCHING, FULL DEPTH 2,754.000 SYS
14 506-06334 PCCP PATCHING, PARTIAL DEPTH 65.000 SYS
15 616-02320 GEOTEXTILES 690.000 SYS
16 628-09402 FIELD OFFICE, B 6.000 MOS
17 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
18 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
19 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
20 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
21 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
22 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
23 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 840.000 LET
26 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,675.000 LET
27 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,675.000 LET
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CALL ORDER  : 390 CONTRACT ID : RS-37957-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ULTRATHIN BONDED WEARING COURSE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 306-08036 MILLING, ASPHALT, 2 IN 30,611.000 SYS
11 306-08043 MILLING, TRANSITION 2,240.000 SYS
12 401-07348 QC/QA-HMA, 4, 70, SURFACE, 12.5 mm 3,216.000 TON
13 406-05520 ASPHALT FOR TACK COAT 7.700 TON
14 414-11464 ULTRATHIN BONDED WEARING COURSE FOR 10,333.000 SYS
15 414-11468 ULTRATHIN BONDED WEARING COURSE, 9.5 mm 234,258.000 SYS
16 606-07484 MILLED HMA CORRUGATIONS 131,576.000 LET
17 610-07788 HMA FOR APPROACHES, TYPE D 151.000 TON
18 628-09402 FIELD OFFICE, B 4.000 MOS
19 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
20 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
21 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
22 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 11,048.000 LET
23 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
24 801-06710 FLASHING ARROW SIGN 360.000 DAY
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
27 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 65,788.000 LET
28 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 65,788.000 LET
29 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 4,470.000 LET
30 808-10043 LINE, MULTI-COMPONENT, SOLID, WHITE, 24 IN 530.000 LET
31 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 16,448.000 LET
32 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 680.000 LET
33 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 989.000 EACH
34 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 989.000 EACH
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CALL ORDER  : 400 CONTRACT ID : RS-37964-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ULTRTHIN BONDED WEARING COURSE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 207-08264 SUBGRADE TREATMENT, TYPE II 64.000 SYS
11 303-07449 COMPACTED AGGREGATE, NO. 73 990.000 TON
12 304-07490 HMA PATCHING, TYPE B 162.000 TON
13 306-08043 MILLING, TRANSITION 1,090.000 SYS
14 306-08432 MILLING, APPROACH 1,230.000 SYS
15 406-05520 ASPHALT FOR TACK COAT 2.000 TON
16 414-11468 ULTRATHIN BONDED WEARING COURSE, 9.5 mm 90,528.000 SYS
17 610-07487 HMA FOR APPROACHES, TYPE B 212.000 TON
18 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 5.000 EACH
19 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
20 628-09402 FIELD OFFICE, B 4.000 MOS
21 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
22 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
23 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
24 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 8.000 MOS
25 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
26 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,083.000 LET
27 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 1.000 EACH
28 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 51.000 LET
29 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 801-92448 CONSTRUCTION SIGNS, MOBILE 300.000 DAY
32 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 5,100.000 LET
33 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 54,385.000 LET
34 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 25,649.000 LET
35 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
36 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 51.000 LET
37 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
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CALL ORDER : 550 CONTRACT ID : B -29654-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-93741 GUARDRAIL END TREATMENT, REMOVE 2.000 EACH
13 202-96133 PIPE, REMOVE 91.000 LFT
14 203-02000 EXCAVATION, COMMON 4,090.000 cys
15 203-02070 BORROW 3,613.000 cys
16 203-51223 EXCAVATION, WATERWAY 4,205.000 cys
17 205-02234 TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE 5.000 EACH
18 205-03371 SEDIMENT, REMOVE 355.000 CYS
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 14.000 TON
20 205-06934 TEMPORARY MULCH 4.000 TON
21 205-06936 TEMPORARY SEDIMENT TRAP 12.000 TON
22 205-06937 TEMPORARY SILT FENCE 350.000 LFT
23 205-09543 NO 2 STONE 444.000 TON
24 205-11586 TEMPORARY FILTER STONE 22.000 TON
25 205-11587 TEMPORARY GEOTEXTILE 794.000 SYS
26 205-11591 TEMPORARY SEED MIXTURE 239.000 LBS
27 206-51220 EXCAVATION, WET 239.000 CYS
28 207-08264 SUBGRADE TREATMENT, TYPE IT 147.000 SYS
29 207-09934 SUBGRADE TREATMENT, TYPE IB 2,920.000 SYS
30 211-02050 B BORROW 1,565.000 cys
31 211-06467 AGGREGATE FOR END BENT BACKFILL 34.000 CYS
32 211-09264 STRUCTURAL BACKFILL, TYPE 1 110.000 CYS
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 908.000 TON
34 302-07455 DENSE GRADED SUBBASE 24.000 CYS
35 303-01180 COMPACTED AGGREGATE, NO. 53 1,049.000 TON
36 306-08034 MILLING, ASPHALT, 1 1/2 IN 225.000 SYS
37  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 215.000 TON
38 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 340.000 TON
39 401-10258 JOINT ADHESIVE, SURFACE 1,150.000 LFT
40 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,050.000 LFT
41 401-11785 LIQUID ASPHALT SEALANT 1,150.000 LFT
42 406-05521 ASPHALT FOR TACK COAT 2,560.000 SYS
43 412-09355 FOG SEAL 1,539.000 SYS
44 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 1.000 EACH
45 601-02241 GUARDRAIL, REMOVE 235.000 LET
46 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
47 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
48 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 213.000 LFT
49 603-96042 FENCE GATE, FARM FIELD, 47 IN X 24FT 1.000 EACH
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CALL ORDER : 550 CONTRACT ID : B -29654-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 144.000 SYS
51 610-07487 HMA FOR APPROACHES, TYPE B 33.000 TON
52  615-06490 RIGHT OF WAY MARKER 25.000 EACH
53  615-06505 MONUMENT, B 8.000 EACH
54 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
55 616-02320 GEOTEXTILES 490.000 SYs
56 616-06405 RIPRAP, REVETMENT 306.000 TON
57  621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
58 621-02770 EROSION CONTROL BLANKET 625.000 SYS
59 621-04258 SEED MIXTURE 30.000 LBS
60 621-06545 FERTILIZER 1.000 TON
61 621-06553 SEED MIXTURE, R 145.000 LBS
62 621-06565 MULCHING MATERIAL 4.000 TON
63 621-06574 SODDING 321.000 SYs
64 622-52436 SIGN, DO NOT MOW OR SPRAY 14.000 EACH
65 622-91786 SEEDLING 502.000 EACH
66 622-98200 SIGN, DO NOT DISTURB 14.000 EACH
67 628-09402 FIELD OFFICE, B 15.000 MOS
68 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
69 628-11977 COMPUTER SYSTEM 2.000 EACH
70 701-09663 PILE, STEEL PIPE, 0.312 IN, 14 IN 1,496.000 LET
71 701-09679 CONICAL PILE TIP, 14 IN 28.000 EACH
72 702-51005 CONCRETE, A, SUBSTRUCTURE 150.200 cys
73 702-51015 CONCRETE, B, FOOTINGS 8.200 cyYs
74  703-06028 REINFORCING BARS 36,294.000 LBS
75 703-06029 REINFORCING BARS, EPOXY COATED 90,099.000 LBS
76 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 30.000 EACH
77 704-51002 CONCRETE, C, SUPERSTRUCTURE 240.700 CYS
78  706-06344 RAILING, STEEL TS-1 424.000 LET
79 707-09865 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 36 IN X 49 IN 852.000 LFT
80 709-51821 SURFACE SEAL LUMP LUMP
81 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 116.000 LET
82 715-05175 PIPE, TYPE 3 CIRCULAR 30 IN 64.000 LFT
83 715-05407 PIPE, END BENT DRAIN, 6 IN 120.000 LFT
84 715-46005 PIPE END SECTION, DIA 15" 4.000 EACH
85 715-46030 PIPE END SECTION, DIA 30" 2.000 EACH
86 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
87 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
88 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
89 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
90 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
91 801-06775 MAINTAINING TRAFFIC LUMP LUMP
92 801-07118 BARRICADE, III-A 48.000 LFT
93 801-07119 BARRICADE, III-B 72.000 LFT
94 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 2.000 EACH
95 804-06770 DELINEATOR POST 2.000 EACH
96 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 1.000 EACH
97 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,820.000 LFT

98 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,820.000 LET
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CALL ORDER : 560 CONTRACT ID : B -30662-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 500.000 SYS
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-62420 BRIDGE RAILING, REMOVE 120.000 LFT
15 203-02000 EXCAVATION, COMMON 1,396.000 cys
16 203-02070 BORROW 3,506.000 cys
17 203-51223 EXCAVATION, WATERWAY 379.000 CYS
18 205-03371 SEDIMENT, REMOVE 20.000 CYS
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 64.000 TON
20 205-06934 TEMPORARY MULCH 6.000 TON
21 205-06936 TEMPORARY SEDIMENT TRAP 100.000 TON
22 205-06937 TEMPORARY SILT FENCE 2,934.000 LFT
23 205-09543 NO 2 STONE 100.000 TON
24 205-11591 TEMPORARY SEED MIXTURE 330.000 LBS
25 205-11626 PUMP AROUND 1.000 EACH
26 206-51220 EXCAVATION, WET 69.000 CYS
27 207-09935 SUBGRADE TREATMENT, TYPE IC 4,133.000 SYS
28 211-06467 AGGREGATE FOR END BENT BACKFILL 59.500 CYS
29 211-09265 STRUCTURAL BACKFILL, TYPE 2 85.000 CYS
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,128.000 TON
31 302-07455 DENSE GRADED SUBBASE 40.500 CYS
32 303-01180 COMPACTED AGGREGATE, NO. 53 523.000 TON
33 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,272.000 SYS
34 306-08042 MILLING, SCARIFICATION 2,461.000 SYS
35 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 85.000 TON
36 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 509.000 TON
37 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 142.000 TON
38 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 1,204.000 TON
39 401-10258 JOINT ADHESIVE, SURFACE 4,247.000 LFT
40 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,013.000 LFT
41 401-11785 LIQUID ASPHALT SEALANT 4,247.000 LFT
42 406-05520 ASPHALT FOR TACK COAT 1.000 TON
43 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
44 601-01626 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2 1.000 EACH
45 601-02241 GUARDRAIL, REMOVE 235.000 LET
46 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
47 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 688.000 LFT
48 602-06729 BARRIER DELINEATOR 7.000 EACH
49 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 242.100 SYS
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CALL ORDER : 560 CONTRACT ID : B -30662-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 615-06490 RIGHT OF WAY MARKER 18.000 EACH
51 615-06505 MONUMENT, B 6.000 EACH
52 615-06510 MONUMENT, C 1.000 EACH
53 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
54 615-06530 BENCH MARK POST 1.000 EACH
55 616-02320 GEOTEXTILES 2,503.000 SYS
56 616-05688 RIPRAP, CLASS 1 822.000 TON
57 616-06405 RIPRAP, REVETMENT 504.000 TON
58 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
59 621-02770 EROSION CONTROL BLANKET 1,209.000 SYS
60 621-06545 FERTILIZER 1.000 TON
61 621-06553 SEED MIXTURE, R 187.000 LBS
62 621-06565 MULCHING MATERIAL 3.000 TON
63 621-06567 WATER 3.000 kGAL
64 621-06574 SODDING 437.000 SYS
65 621-06575 SODDING, NURSERY 225.000 SYS
66 628-09402 FIELD OFFICE, B 18.000 MOS
67 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
68 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
69 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
70 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
71 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 36.000 MOS
72  628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
73 628-11977 COMPUTER SYSTEM 1.000 EACH
74 701-02938 CORED HOLE IN ROCK, 24 IN 188.000 LET
75 701-09739 PILE SHOE, HP 12 X 53 24.000 EACH
76 701-51195 PILE, STEEL H, HP 12 IN X 53 672.000 LFT
77 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 644.000 LBS
78 702-92857 CONCRETE, C, SUBSTRUCTURE 40.000 CYS
79 703-06029 REINFORCING BARS, EPOXY COATED 68,422.000 LBS
80 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 582.000 EACH
81 704-51002 CONCRETE, C, SUPERSTRUCTURE 177.200 CYsS
82 706-11600 RAILING, CONCRETE, FC 16.100 CYS
83 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
84 707-09865 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 36 IN X 49 IN 549.000 LEFT
85 709-51821 SURFACE SEAL LUMP LUMP
86 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 100.000 LET
87 715-05049 PIPE, TYPE 4 CIRCULAR 8 IN 100.000 LEFT
88 715-05051 PIPE, TYPE 4 CIRCULAR 10 IN 100.000 LEFT
89 715-05052 PIPE, TYPE 4 CIRCULAR 12 IN 100.000 LEFT
90 715-05247 PIPE, TYPE 1 DEFORMED MIN AREA 15.6 SFT 50.000 LET
91 715-05407 PIPE, END BENT DRAIN, 6 IN 138.500 LEFT
92 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 2.000 EACH
93 719-05439 PIPE, DRAIN TILE TERMINAL SECTION, 6 IN 10.000 LEFT
94 719-05440 PIPE, DRAIN TILE TERMINAL SECTION, 8 IN 10.000 LEFT
95 719-05442 PIPE, DRAIN TILE TERMINAL SECTION, 10 IN 10.000 LEFT
96 719-05443 PIPE, DRAIN TILE TERMINAL SECTION, 12 IN 10.000 LET
97 801-03290 CONSTRUCTION SIGN, C 2.000 EACH

98 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
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CALL ORDER : 560 CONTRACT ID : B -30662-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 930.000 LET
100 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 9,318.000 LET
101 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
102 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
103 801-06775 MAINTAINING TRAFFIC LUMP LUMP
104 801-07118 BARRICADE, III-A 60.000 LET
105 801-07119 BARRICADE, III-B 24.000 LET
106 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,186.000 LET
107 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 253.000 LET
108 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 80.000 LET
109 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 40.000 LET
110 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS 3.000 SFT
111 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 13.000 SFT
112 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 4.000 SFT
113 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 40.000 SFT
114 808-06716 LINE, REMOVE 2,138.000 LET
115 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 3,766.000 LET
116 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 3,421.000 LET
117 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 127.000 LET
118 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 60.000 LET
119 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN 1,465.000 LET
120 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 2.000 EACH
121 808-10119 TRANSVERSE MARKING, MULTI-COMPONENT, 140.000 LET
122 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 37.000 EACH

123 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 82.000 EACH
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CALL ORDER : 570 CONTRACT ID : B -31192-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 890.000 SYS
13 202-02273 CENTER CURB, CONCRETE, REMOVE 16.000 SYS
14 202-02278 CURB, CONCRETE, REMOVE 76.000 LFT
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-51368 SLOPEWALL, REMOVE 403.000 SYS
20 202-52710 SIDEWALK, CONCRETE, REMOVE 72.000 SYS
21 202-95027 IMPACT ATTENUATOR, REMOVE 2.000 EACH
22 202-99187 FENCE, FARM FIELD, REMOVE 383.000 LFT
23 203-02000 EXCAVATION, COMMON 229.000 cys
24 203-02070 BORROW 4,146.000 cyYs
25 205-06930 SPLASHPAD 11.200 TON
26 205-06933 TEMPORARY INLET PROTECTION 11.000 EACH
27 205-06934 TEMPORARY MULCH 3.600 TON
28 205-06937 TEMPORARY SILT FENCE 4,119.000 LFT
29 205-06938 TEMPORARY SLOPE DRAIN 335.000 LFT
30 205-09543 NO 2 STONE 200.000 TON
31 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 96.000 LFT
32 205-11591 TEMPORARY SEED MIXTURE 164.000 LBS
33 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 1,226.000 CYS
34 207-09935 SUBGRADE TREATMENT, TYPE IC 1,590.000 SYS
35 211-02050 B BORROW 850.000 cys
36 211-06467 AGGREGATE FOR END BENT BACKFILL 205.000 CYS
37 211-09264 STRUCTURAL BACKFILL, TYPE 1 8.000 CYS
38 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 120.000 CYS
39 302-07455 DENSE GRADED SUBBASE 214.000 CYS
40 304-07789 WIDENING WITH HMA, TYPE D 488.000 TON
41 306-08043 MILLING, TRANSITION 1,716.000 SYS
42 401-07354 QC/OA-HMA, 5, 76, SURFACE, 12.5 mm 168.000 TON
43 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 163.000 TON
44 406-05521 ASPHALT FOR TACK COAT 8,032.000 SYS
45 410-11846 QC/OA-HMA 5, 76, SURFACE, 12.5 mm - SMA 707.000 TON
46 601-01522 GUARDRAIL, TRANSITION TYPE TGB 16.000 EACH
47 601-02241 GUARDRAIL, REMOVE 1,495.000 LFT
48 601-06035 GUARDRAIL, RESET 1,820.000 LFT
49 601-09146 IMPACT ATTENUATOR, CR1, W1, TL-2 2.000 EACH
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CALL ORDER : 570 CONTRACT ID : B -31192-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING
50 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
51 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 650.000 LFT
52 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING 4.000 EACH
53 602-06729 BARRIER DELINEATOR 56.000 EACH
54 603-06040 FENCE, FARM FIELD, 47 IN 383.000 LFT
55 604-06070 SIDEWALK, CONCRETE 72.000 SYs
56 605-06120 CURB, CONCRETE 76.000 LET
57  605-06245 CENTER CURB, B, CONCRETE 4.000 SYS
58 606-07484 MILLED HMA CORRUGATIONS 2,000.000 LFT
59 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 1,280.000 SYS
60 616-02320 GEOTEXTILES 1,090.000 SYS
61 616-06400 RIPRAP, DUMPED 403.000 SYS
62 616-06405 RIPRAP, REVETMENT 376.000 TON
63 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
64 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
65 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
66 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
67 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
68 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
69 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
70 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
71 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 16.000 EACH
72 621-02770 EROSION CONTROL BLANKET 6,084.000 SYS
73 621-06560 MULCHED SEEDING, U 5,119.000 SYS
74 621-06567 WATER 0.800 KGAL
75  621-06574 SODDING 153.000 SYs
76 628-09403 FIELD OFFICE, C 30.000 MOS
77 628-11730 CELLULAR TELEPHONE TYPE B 3.000 EACH
78 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
79 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 90.000 MOS
80 628-11977 COMPUTER SYSTEM 1.000 EACH
81 701-05787 INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION LUMP LUMP
82 701-08152 STATIC PILE LOAD TEST, 2.000 EACH
83 701-09558 TEST PILE, INDICATOR, PRODUCTION 263.000 LFT
84 701-09560 TEST PILE, INDICATOR, RESTRIKE 6.000 EACH
85 701-09663 PILE, STEEL PIPE, 0.312 IN, 14 IN 3,408.000 LET
86 701-09765 OBSTRUCTIONS 4.000 EACH
87 701-11901 PILE, AUGERED, CAST-IN-PLACE 540.000 LFT
88 701-11902 TEST PILE, AUGERED, CAST-IN-PLACE 90.000 LFT
89 702-51005 CONCRETE, A, SUBSTRUCTURE 524.300 cys
90 702-51015 CONCRETE, B, FOOTINGS 290.800 cYs
91 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,593.000 EACH
92 702-92857 CONCRETE, C, SUBSTRUCTURE 212.200 CYS
93 703-06028 REINFORCING BARS 113,291.000 LBS
94 703-06029 REINFORCING BARS, EPOXY COATED 564,955.000 LBS
95 703-96512 BAR SPLICE 254.000 EACH
96 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 3,002.000 EACH
97 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,230.800 cys

98 706-09959 RAILING, CONCRETE, FT 1,876.000 LET
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CALL ORDER : 570 CONTRACT ID : B -31192-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING
99 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 16.000 EACH
100 709-51821 SURFACE SEAL LUMP LUMP
101 709-51821 SURFACE SEAL LUMP LUMP
102 709-51821 SURFACE SEAL LUMP LUMP
103 709-51821 SURFACE SEAL LUMP LUMP
104 710-09158 PATCHING CONCRETE STRUCTURES 4.000 SFT
105 711-04297 STRUCTURAL STEEL, FIELD CUT 1,838.000 SQIN
106 711-04702 PEENING WELD, UIT 2,160.000 IN
107 711-51038 STRUCTURAL STEEL LUMP LUMP
108 711-51864 DRILLED HOLE 2,023.000 EACH
109 711-51864 DRILLED HOLE 295.000 EACH
110 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
111  711-96800 STUD SHEAR CONNECTORS 6,708.000 EACH
112 713-04331 TEMPORARY CAUSEWAY LUMP LUMP
113 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 23.000 LET
114 715-05407 PIPE, END BENT DRAIN, 6 IN 580.000 LET
115 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 70.000 TON
116 722-95883 BRIDGE DECK DRAIN SYSTEM LUMP LUMP
117 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 10.000 EACH
118 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
119 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 65,975.000 LET
120 801-06640 CONSTRUCTION SIGN, A 99.000 EACH
121 801-06710 FLASHING ARROW SIGN 900.000 DAY
122 801-06775 MAINTAINING TRAFFIC LUMP LUMP
123 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
124 801-07118 BARRICADE, III-A 48.000 LET
125 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 2,920.000 LET
126 801-11598 ARIES FIELD PROCESSOR FOR PCMS 6.000 EACH
127 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 6.000 EACH
128 801-97643 TEMPORARY BUZZ STRIPS 3,456.000 LET
129 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 1.000 EACH
130 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 1,480.000 LET
131 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,620.000 LET
132 808-06716 LINE, REMOVE 7,625.000 LET
133 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,235.000 LET

134 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 27.000 EACH
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CALL ORDER : 580 CONTRACT ID : B -31512-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 100.000 SYS
14 202-93741 GUARDRAIL END TREATMENT, REMOVE 2.000 EACH
15 203-02000 EXCAVATION, COMMON 30.000 cys
16 205-06937 TEMPORARY SILT FENCE 175.000 LFT
17 205-08594 FILTER SOCK 545.000 LET
18 205-11585 TEMPORARY FILTER BERM 280.000 LFT
19 211-064067 AGGREGATE FOR END BENT BACKFILL 5.000 CYS
20 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 5.000 CYS
21 302-07455 DENSE GRADED SUBBASE 26.000 cyYs
22 306-08034 MILLING, ASPHALT, 1 1/2 IN 152.000 SYS
23 306-08043 MILLING, TRANSITION 507.000 SYS
24 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 55.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 400.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 400.000 LFT
27 406-05521 ASPHALT FOR TACK COAT 659.000 SYS
28 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
29 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 155.000 SYS
30 616-02320 GEOTEXTILES 3,134.000 SYs
31 616-05688 RIPRAP, CLASS 1 4,160.000 TON
32 616-06405 RIPRAP, REVETMENT 204.000 TON
33 621-06574 SODDING 69.000 SYS
34 628-09401 FIELD OFFICE, A 14.000 MOS
35 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
36 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
37 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
38 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
39 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 20.000 MOS
40 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
41 628-11977 COMPUTER SYSTEM 1.000 EACH
42 701-93790 CLEAN AND EPOXY COAT EXISTING PILES LUMP LUMP
43 702-51863 FIELD DRILLED HOLE IN CONCRETE 68.000 EACH
44 703-06029 REINFORCING BARS, EPOXY COATED 8,164.000 LBS
45 709-51821 SURFACE SEAL LUMP LUMP
46 710-09158 PATCHING CONCRETE STRUCTURES 657.000 SET
47 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,321.000 SET
48 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 2,441.000 SET
49 724-51888 STRUCTURAL EXPANSION JOINT, BS9 160.000 LFT
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CALL ORDER : 580 CONTRACT ID : B -31512-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 5,161.000 SYS
51 801-04308 ROAD CLOSURE SIGN ASSEMBLY 15.000 EACH
52 801-06625 DETOUR ROUTE MARKER ASSEMBLY 117.000 EACH
53 801-06640 CONSTRUCTION SIGN, A 100.000 EACH
54 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07118 BARRICADE, III-A 216.000 LFT
57 801-07119 BARRICADE, III-B 324.000 LET
58 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 480.000 LET
59 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 480.000 LET
60 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 3,048.000 LET
61 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 4,808.000 LET

62 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 40.000 EACH
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CALL ORDER : 590 CONTRACT ID : B -31564-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-01066 HYDRO DEMOLITION 847.000 SYS
10 202-02240 PAVEMENT REMOVAL 176.000 SYS
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-74035 SIGN, REMOVE 2.000 EACH
13 202-74095 BRIDGE BRACKET ASSEMBLY, REMOVE 2.000 EACH
14 202-90413 SLOPEWALL, CONCRETE, 4 IN, REMOVE 56.000 SYS
15 203-02000 EXCAVATION, COMMON 100.000 CYs
16 203-02070 BORROW 100.000 CYs
17 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 80.000 CYS
18 302-07455 DENSE GRADED SUBBASE 30.000 CYs
19 306-08041 MILLING, PCCP 13.000 SYS
20 306-08043 MILLING, TRANSITION 640.000 SYS
21 306-08599 MILLING ASPHALT, 1/2 IN 160.000 SYS
22 401-07340 QC/QA-HMA, 3, 64, SURFACE, 12.5 mm 88.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 300.000 LEFT
24 401-11785 LIQUID ASPHALT SEALANT 300.000 LET
25 406-05521 ASPHALT FOR TACK COAT 800.000 SYS
26 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 176.000 SYS
27 616-02320 GEOTEXTILES 60.000 SYS
28 616-06405 RIPRAP, REVETMENT 50.000 TON
29 616-51367 SLOPEWALL, CONCRETE, 4 IN 56.000 SYS
30 616-93772 INSPECTION HOLE 18.000 EACH
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
32 621-06559 MULCHED SEEDING, R 500.000 SYS
33 628-09402 FIELD OFFICE, B 8.000 MOS
34 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
35 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
36 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 16.000 MOS
37 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
38 628-11977 COMPUTER SYSTEM 1.000 EACH
39 702-51863 FIELD DRILLED HOLE IN CONCRETE 232.000 EACH
40 703-06029 REINFORCING BARS, EPOXY COATED 7,842.000 LBS
41 704-51002 CONCRETE, C, SUPERSTRUCTURE 11.900 CYs
42 709-51821 SURFACE SEAL LUMP LUMP
43 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 745.000 SET
44 722-51842 BRIDGE DECK OVERLAY 828.000 SYS
45 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 44.800 CYs
46 722-60824 SURFACE MILLING 828.000 SYS
47 724-51925 STRUCTURAL EXPANSION JOINT, SS 72.000 LEFT
48 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
49 801-03290 CONSTRUCTION SIGN, C 6.000 EACH



SCHEDULE OF PAY ITEMS PAGE 45

CALL ORDER : 590 CONTRACT ID : B -31564-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
51 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
52 801-06640 CONSTRUCTION SIGN, A 44,000 EACH
53 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
54 801-06710 FLASHING ARROW SIGN 60.000 DAY
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07118 BARRICADE, III-A 48.000 LET

57 801-07119 BARRICADE, III-B 48.000 LET
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CALL ORDER : 600 CONTRACT ID : B -32438-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 1,426.000 cys
13 203-02020 EXCAVATION, UNCLASSIFIED 128.000 CYS
14 203-02070 BORROW 1,263.000 cys
15 203-51223 EXCAVATION, WATERWAY 1,610.000 CYS
16 205-02234 TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE 2.000 EACH
17 205-03371 SEDIMENT, REMOVE 293.000 cyYs
18 205-06930 SPLASHPAD 5.000 TON
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 16.000 TON
20 205-06934 TEMPORARY MULCH 4.000 TON
21 205-06936 TEMPORARY SEDIMENT TRAP 177.000 TON
22 205-06937 TEMPORARY SILT FENCE 1,627.000 LFT
23 205-09543 NO 2 STONE 227.000 TON
24 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 3,783.000 SYS
25 206-51215 EXCAVATION, X 147.000 cys
26 206-51220 EXCAVATION, WET 45.000 CYS
27 206-51225 EXCAVATION, DRY 72.000 CYS
28 206-51235 COFFERDAM LUMP LUMP
29 207-08266 SUBGRADE TREATMENT, TYPE III 1,242.000 SYS
30 211-06467 AGGREGATE FOR END BENT BACKFILL 45.000 CYS
31 211-092064 STRUCTURAL BACKFILL, TYPE 1 4.000 CYS
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 576.000 TON
33 302-07455 DENSE GRADED SUBBASE 54.000 cys
34 304-07493 WIDENING WITH HMA, TYPE B 11.000 TON
35 306-08043 MILLING, TRANSITION 190.000 SYs
36 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 108.000 TON
37 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 143.000 TON
38 401-10258 JOINT ADHESIVE, SURFACE 453.000 LFT
39 401-10259 JOINT ADHESIVE, INTERMEDIATE 348.000 LFT
40 406-05520 ASPHALT FOR TACK COAT 1.000 TON
41 601-01522 GUARDRAIL, TRANSITION TYPE TGB 2.000 EACH
42 601-01704 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, MODIFIED 1.000 EACH
43 601-02024 GUARDRAIL, TRANSITION, TGB, MODIFIED 2.000 EACH
44 601-05999 CURVED TERMINAL END 2.000 EACH
45 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
46 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 68.750 LFT
47 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 161.000 SYS
48 615-06490 RIGHT OF WAY MARKER 12.000 EACH
49 615-06505 MONUMENT, B 2.000 EACH
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CALL ORDER : 600 CONTRACT ID : B -32438-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 615-06515 MONUMENT, D 1.000 EACH
51 616-02320 GEOTEXTILES 1,955.000 SYS
52 616-05688 RIPRAP, CLASS 1 935.000 TON
53 616-06451 RIPRAP, UNIFORM 133.000 TON
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
55 621-02770 EROSION CONTROL BLANKET 1,580.000 SYS
56 621-03909 SEED MIXTURE, NATIVE 30.000 LBS
57 621-06545 FERTILIZER 1.000 TON
58 621-06553 SEED MIXTURE, R 135.000 LBS
59 621-06557 SEED MIXTURE, T 235.000 LBS
60 621-06565 MULCHING MATERIAL 1.000 TON
61 621-06574 SODDING 37.000 SYS
62 621-08161 PERMANENT TURF REINFORCEMENT MAT 471.000 SYS
63 622-05625 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT 10.000 EACH
64 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER 22.000 EACH
65 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 70.000 EACH
66 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 5.000 EACH
67 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
68 628-09402 FIELD OFFICE, B 15.000 MOS
69 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
70 628-11977 COMPUTER SYSTEM 2.000 EACH
71 701-09558 TEST PILE, INDICATOR, PRODUCTION 32.000 LEFT
72 701-09560 TEST PILE, INDICATOR, RESTRIKE 1.000 EACH
73  701-09739 PILE SHOE, HP 12 X 53 8.000 EACH
74 701-51195 PILE, STEEL H, HP 12 IN X 53 147.000 LET
75 702-51005 CONCRETE, A, SUBSTRUCTURE 161.000 CYS
76 702-51015 CONCRETE, B, FOOTINGS 34.000 CYs
77 702-51046 CONCRETE, FOUNDATION SEAL 24.000 CYS
78 702-92857 CONCRETE, C, SUBSTRUCTURE 45.000 CYS
79 703-06028 REINFORCING BARS 22,797.000 LBS
80 703-06029 REINFORCING BARS, EPOXY COATED 76,390.000 LBS
81 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 28.000 EACH
82 704-09031 ARTICULATING CONCRETE MATTRESS 143.000 SYS
83 704-51002 CONCRETE, C, SUPERSTRUCTURE 213.000 CYs
84 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 4.000 EACH
85 706-11405 RAILING, STEEL, PF-2 466.000 LET
86 706-11603 RAILING, CONCRETE, PF-2 21.000 CYsS
87 707-05984 STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN 891.000 LET
88 709-51821 SURFACE SEAL LUMP LUMP
89 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 54.000 LEFT
90 715-05407 PIPE, END BENT DRAIN, 6 IN 144.000 LEFT
91 715-46005 PIPE END SECTION, DIA 15" 4.000 EACH
92 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
93 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
94 801-06625 DETOUR ROUTE MARKER ASSEMBLY 12.000 EACH
95 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
96 801-06775 MAINTAINING TRAFFIC LUMP LUMP
97 801-07118 BARRICADE, III-A 48.000 LEFT

98 801-07119 BARRICADE, III-B 72.000 LFT
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CALL ORDER : 600 CONTRACT ID : B -32438-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,450.000 LET

100 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,450.000 LFT
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CALL ORDER : 610 CONTRACT ID : B -32911-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01066 HYDRO DEMOLITION 705.000 SYS
12 202-02240 PAVEMENT REMOVAL 156.000 SYS
13 202-02277 GUTTER, LIP, REMOVE 465.000 LFT
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51822 BRIDGE DECK OVERLAY, REMOVE 705.000 SYS
16 202-62420 BRIDGE RAILING, REMOVE 423.000 LFT
17 203-08607 LINEAR GRADING 500.000 LET
18 205-06937 TEMPORARY SILT FENCE 500.000 LFT
19 205-09543 NO 2 STONE 100.000 TON
20 302-07455 DENSE GRADED SUBBASE 28.000 cyYs
21 306-08043 MILLING, TRANSITION 314.000 SYS
22 306-11553 MILLING, ASPHALT, 3/4 IN 220.000 SYS
23 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 100.000 TON
24 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 22.000 TON
25  401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 32.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 992.000 LFT
27 401-10259 JOINT ADHESIVE, INTERMEDIATE 475.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 992.000 LFT
29  406-05521 ASPHALT FOR TACK COAT 793.000 SYS
30 601-01522 GUARDRATIL, TRANSITION TYPE TGB 4.000 EACH
31 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 225.000 LFT
32 601-02241 GUARDRAIL, REMOVE 300.000 LET
33 601-05999 CURVED TERMINAL END 2.000 EACH
34 601-06035 GUARDRAIL, RESET 175.000 LFT
35 601-07050 GUARDRAIL END TREATMENT, OS, RESET 2.000 EACH
36 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 137.500 LFT
37 602-06729 BARRIER DELINEATOR 14.000 EACH
38 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 162.800 SYS
39 616-02320 GEOTEXTILES 383.000 SYS
40 616-06405 RIPRAP, REVETMENT 111.000 TON
41 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
43 621-06559 MULCHED SEEDING, R 2,000.000 SYS
44 628-09402 FIELD OFFICE, B 12.000 MOS
45 628-11730 CELLULAR TELEPHONE TYPE B 3.000 EACH
46 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
47 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 36.000 MOS
48 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
49 628-11977 COMPUTER SYSTEM 1.000 EACH
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CALL ORDER : 610 CONTRACT ID : B -32911-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 702-51863 FIELD DRILLED HOLE IN CONCRETE 706.000 EACH
51 703-06029 REINFORCING BARS, EPOXY COATED 17,952.000 LBS
52 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 84.000 EACH
53 706-09960 RAILING, CONCRETE, FC 424.000 LFT
54 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
55 709-51821 SURFACE SEAL LUMP LUMP
56 710-09158 PATCHING CONCRETE STRUCTURES 600.000 SET
57 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 320.000 SET
58 722-51842 BRIDGE DECK OVERLAY 784.000 SYS
59 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 3.800 CYSs
60 722-51874 OVERLAY DAM 71.000 SET
61 724-51925 STRUCTURAL EXPANSION JOINT, SS 71.000 LFT
62 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
63 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
64 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
65 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 856.000 LFT
66 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 6,056.000 LFT
67 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 70.000 LFT
68 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
69 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
70 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
71 801-06710 FLASHING ARROW SIGN 100.000 DAY
72 801-06775 MAINTAINING TRAFFIC LUMP LUMP
73 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 360.000 LFT
74 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
75 808-06368 TRANSVERSE MARKING, REMOVE 68.000 LFT
76 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 300.000 LFT
77 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 300.000 LFT
78 808-06716 LINE, REMOVE 300.000 LFT
79 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 505.000 LFT
80 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 505.000 LFT
81 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 300.000 LFT
82 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 68.000 LFT
83 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 12.000 EACH
84 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH

85 809-04652 SERVICE POINT 2.000 EACH
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CALL ORDER : 620 CONTRACT ID : B -34310-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-01066 HYDRO DEMOLITION 329.000 SYS
12 202-02240 PAVEMENT REMOVAL 1,022.000 SYS
13 202-02279 CURB AND GUTTER, REMOVE 71.000 LFT
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-52710 SIDEWALK, CONCRETE, REMOVE 36.000 SYS
17 202-93741 GUARDRAIL END TREATMENT, REMOVE 4.000 EACH
18 202-96133 PIPE, REMOVE 481.000 LFT
19 203-02000 EXCAVATION, COMMON 332.000 cys
20 205-06937 TEMPORARY SILT FENCE 760.000 LFT
21 205-09543 NO 2 STONE 200.000 TON
22 207-09935 SUBGRADE TREATMENT, TYPE IC 1,000.000 SYS
23 211-09267 STRUCTURAL BACKFILL, TYPE 4 4.200 CYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 253.000 TON
25 302-07455 DENSE GRADED SUBBASE 196.000 cys
26 303-01180 COMPACTED AGGREGATE, NO. 53 36.000 TON
27 306-08042 MILLING, SCARIFICATION 294.000 SYS
28 306-08043 MILLING, TRANSITION 1,052.000 SYS
29  401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 180.000 TON
30 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 168.000 TON
31 401-10258 JOINT ADHESIVE, SURFACE 1,140.000 LFT
32 401-10259 JOINT ADHESIVE, INTERMEDIATE 750.000 LFT
33 401-11785 LIQUID ASPHALT SEALANT 180.000 LFT
34 406-05521 ASPHALT FOR TACK COAT 2,197.000 SYS
35 601-01522 GUARDRATIL, TRANSITION TYPE TGB 4.000 EACH
36 601-02241 GUARDRAIL, REMOVE 593.000 LET
37 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
38 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 450.000 LFT
39 601-99123 GUARDRAIL, TRANSITION, GP 2.000 EACH
40 602-06729 BARRIER DELINEATOR 4.000 EACH
41 603-97461 TEMPORARY FENCE 400.000 LET
42 604-06070 SIDEWALK, CONCRETE 1.700 SYS
43 604-07092 BED COURSE MATERIAL 0.400 TON
44 605-06150 CURB AND GUTTER, C, CONCRETE 3.000 LFT
45 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 464.000 SYS
46 616-02320 GEOTEXTILES 37.000 SYS
47 616-06405 RIPRAP, REVETMENT 20.000 TON
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
49 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 288.000 SYS
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CALL ORDER : 620 CONTRACT ID : B -34310-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 621-06559 MULCHED SEEDING, R 417.000 SYS
51 621-06560 MULCHED SEEDING, U 288.000 SYS
52 621-06574 SODDING 27.000 SYS
53 628-09402 FIELD OFFICE, B 10.000 MOS
54 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
55 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
56 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
57 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
58 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 30.000 MOS
59 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
60 628-11977 COMPUTER SYSTEM 2.000 EACH
61 701-93790 CLEAN AND EPOXY COAT EXISTING PILES LUMP LUMP
62 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 384.000 LBS
63 702-51863 FIELD DRILLED HOLE IN CONCRETE 300.000 EACH
64 702-90915 CONCRETE, CLASS A 0.800 CYs
65 702-92857 CONCRETE, C, SUBSTRUCTURE 10.800 CYS
66 702-93722 CONCRETE, C 22.600 CYS
67 703-06029 REINFORCING BARS, EPOXY COATED 137,905.000 LBS
68 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 208.000 EACH
69 704-51002 CONCRETE, C, SUPERSTRUCTURE 378.100 CYS
70 706-09960 RAILING, CONCRETE, FC 154.000 LEFT
71 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
72 706-51020 RAILING, CONCRETE, C 58.900 CYs
73 708-51813 PNEUMATICALLY PLACED MORTAR 800.000 SET
74 708-51814 WELDED STEEL WIRE FABRIC 800.000 SET
75 709-51821 SURFACE SEAL LUMP LUMP
76 709-51821 SURFACE SEAL LUMP LUMP
77 710-09158 PATCHING CONCRETE STRUCTURES 20.000 SET
78 711-51038 STRUCTURAL STEEL LUMP LUMP
79 711-95290 FIELD WELDING 40.000 LEFT
80 715-05407 PIPE, END BENT DRAIN, 6 IN 54.000 LFT
81 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 2.000 EACH
82 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
83 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 50.000 SET
84 722-51842 BRIDGE DECK OVERLAY 371.000 SYS
85 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 4.000 CYs
86 722-60824 SURFACE MILLING 329.000 SYS
87 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
88 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
89 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
90 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,110.000 LEFT
91 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 24.000 LEFT
92 801-06625 DETOUR ROUTE MARKER ASSEMBLY 35.000 EACH
93 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
94 801-06775 MAINTAINING TRAFFIC LUMP LUMP
95 801-07023 ENERGY ABSORBING TERMINAL, CZzZ, TL-2 1.000 EACH
96 801-07118 BARRICADE, III-A 96.000 LET
97 801-07119 BARRICADE, III-B 24.000 LEFT

98 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 520.000 LFT
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CALL ORDER  : 620 CONTRACT ID : B -34310-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
99 805-06595 CONDUIT, PVC, 2 IN 484.000 LFT
100 807-02191 HANDHOLE, LIGHTING 2.000 EACH
101 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 8.000 EACH
102 807-02426 WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 484.000 LET
103 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 500.000 LET
104 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 200.000 LET
105 807-86910 CONNECTOR KIT, UNFUSED 8.000 EACH
106 807-86915 CONNECTOR KIT, FUSED 8.000 EACH
107 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 7.000 EACH
108 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 14.000 EACH
109 807-86930 INSULATION LINK, NON-WATERPROOFED 8.000 EACH
110 807-86935 INSULATION LINK, WATERPROOFED 8.000 EACH
111 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 138.000 LET
112 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,726.000 LET
113 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 620.000 LET
114 808-06716 LINE, REMOVE 1,244.000 LET

115 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 9.000 EACH
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CALL ORDER : 630 CONTRACT ID B -34315-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 10.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 10.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02271 HEADWALL, REMOVE 2.000 EACH
15 202-74035 SIGN, REMOVE 13.000 EACH
16 202-96133 PIPE, REMOVE 113.000 LET
17 203-02000 EXCAVATION, COMMON 7,595.000 cys
18 203-02070 BORROW 65,520.000 cys
19 205-06930 SPLASHPAD 30.000 TON
20 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 115.000 TON
21 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
22 205-06934 TEMPORARY MULCH 13.000 TON
23 205-06937 TEMPORARY SILT FENCE 1,125.000 LFT
24 205-06938 TEMPORARY SLOPE DRAIN 960.000 LFT
25 205-08594 FILTER SOCK 48.000 LET
26 205-09543 NO 2 STONE 200.000 TON
27 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 1,037.000 LFT
28 205-11586 TEMPORARY FILTER STONE 20.000 TON
29 205-11587 TEMPORARY GEOTEXTILE 2,076.000 SYS
30 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 9,262.000 SYS
31 205-11591 TEMPORARY SEED MIXTURE 2,100.000 LBS
32 207-08264 SUBGRADE TREATMENT, TYPE IT 352.000 SYS
33 207-09935 SUBGRADE TREATMENT, TYPE IC 10,025.000 SYS
34 211-02050 B BORROW 2,545.000 cys
35 211-092064 STRUCTURAL BACKFILL, TYPE 1 254.000 CYS
36 211-09266 STRUCTURAL BACKFILL, TYPE 3 1,925.000 CYS
37 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,086.000 TON
38 302-07455 DENSE GRADED SUBBASE 41.000 CYS
39 303-01180 COMPACTED AGGREGATE, NO. 53 956.000 TON
40 306-08034 MILLING, ASPHALT, 1 1/2 IN 245.000 SYS
41 306-08043 MILLING, TRANSITION 125.000 SYS
42 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 644.000 TON
43 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,438.000 TON
44 401-10258 JOINT ADHESIVE, SURFACE 7,774.000 LFT
45 401-10259 JOINT ADHESIVE, INTERMEDIATE 7,174.000 LFT
46 401-11785 LIQUID ASPHALT SEALANT 7,774.000 LFT
47 406-05520 ASPHALT FOR TACK COAT 2.100 TON
48 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
49 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
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CALL ORDER : 630 CONTRACT ID : B -34315-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION
50 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 493.700 LFT
51 602-06729 BARRIER DELINEATOR 8.000 EACH
52 605-05523 CURB, HMA 182.000 LFT
53 605-06090 CURB, INTEGRAL, CONCRETE 54.800 LET
54 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 242.000 SYS
55 610-07487 HMA FOR APPROACHES, TYPE B 83.000 TON
56 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
57 615-06490 RIGHT OF WAY MARKER 20.000 EACH
58 615-06505 MONUMENT, B 7.000 EACH
59 615-06515 MONUMENT, D 1.000 EACH
60 616-02320 GEOTEXTILES 3,349.000 SYS
61 616-05688 RIPRAP, CLASS 1 23.000 TON
62 616-06405 RIPRAP, REVETMENT 1,611.000 TON
63 616-06451 RIPRAP, UNIFORM 266.000 TON
64 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
65 621-02770 EROSION CONTROL BLANKET 28,013.000 SYS
66 621-03909 SEED MIXTURE, NATIVE 10.000 LBS
67 621-06545 FERTILIZER 3.000 TON
68 621-06553 SEED MIXTURE, R 1,003.000 LBS
69 621-06567 WATER 13.000 kGAL
70 621-06574 SODDING 1,774.000 SYS
71  621-06575 SODDING, NURSERY 1,610.000 SYS
72 628-09403 FIELD OFFICE, C 12.000 MOS
73 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
74  628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
75 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
76 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
77 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
78  628-11977 COMPUTER SYSTEM 1.000 EACH
79 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
80 701-09557 TEST PILE, DYNAMIC, PRODUCTION 154.000 LEFT
81 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
82 701-09663 PILE, STEEL PIPE, 0.312 IN, 14 IN 804.000 LET
83 701-09679 CONICAL PILE TIP, 14 IN 14.000 EACH
84 703-01540 THREADED TIE BAR ASSEMBLY 38.000 EACH
85 703-06029 REINFORCING BARS, EPOXY COATED 68,823.000 LBS
86 704-51002 CONCRETE, C, SUPERSTRUCTURE 204.000 CYs
87 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
88 706-51020 RAILING, CONCRETE, C 18.700 CYs
89 707-09634 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 48 IN X 49 IN 384.000 LET
90 709-51821 SURFACE SEAL LUMP LUMP
91 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 131.000 LEFT
92 715-05052 PIPE, TYPE 4 CIRCULAR 12 IN 100.000 LEFT
93 715-05128 PIPE, TYPE 1 CIRCULAR 48 IN 216.000 LEFT
94 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 183.000 LEFT
95 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 30.000 LEFT
96 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 119.000 LEFT
97 715-06004 CONCRETE ANCHOR, 48 IN 2.000 EACH

98 715-09064 VIDEO INSPECTION FOR PIPE 649.000 LEFT
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CALL ORDER : 630 CONTRACT ID : B -34315-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION
99 715-46005 PIPE END SECTION, DIA 15" 4.000 EACH
100 715-46040 PIPE END SECTION, DIA 36 IN 2.000 EACH
101 715-98976 GRATED BOX END SECTION II, 6:1 DIA 24" 2.000 EACH
102 720-45135 INLET, F7, MODIFIED 1.000 EACH
103 731-93945 FACE PANELS, CONCRETE 4,252.000 SET
104 731-93946 WALL ERECTION 4,252.000 SET
105 731-93947 LEVELING PAD, CONCRETE 337.000 LET
106 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
107 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
108 801-06625 DETOUR ROUTE MARKER ASSEMBLY 19.000 EACH
109 801-06640 CONSTRUCTION SIGN, A 33.000 EACH
110 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
111 801-06775 MAINTAINING TRAFFIC LUMP LUMP
112 801-07118 BARRICADE, III-A 72.000 LET
113 801-07119 BARRICADE, III-B 120.000 LEFT
114 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 20.000 LET
115 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 39.000 LEFT
116 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 10.000 SFT
117 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 12.000 SET
118 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
119 808-06716 LINE, REMOVE 5,792.000 LEFT
120 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
121 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 7,246.000 LET

122 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 6,946.000 LET
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CALL ORDER : 640 CONTRACT ID : B -34329-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 8,568.000 cyYs
12 205-06934 TEMPORARY MULCH 2.250 TON
13 205-06937 TEMPORARY SILT FENCE 3,600.000 LFT
14 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 743.000 LFT
15 205-11591 TEMPORARY SEED MIXTURE 170.000 LBS
16 206-51225 EXCAVATION, DRY 374.000 cys
17 207-08264 SUBGRADE TREATMENT, TYPE IT 6,537.000 SYS
18 211-092064 STRUCTURAL BACKFILL, TYPE 1 120.000 CYS
19 214-07203 GEOGRID, TYPE IT 90.000 SYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,560.000 TON
21 303-01180 COMPACTED AGGREGATE, NO. 53 2,066.000 TON
22 306-08432 MILLING, APPROACH 190.000 SYS
23 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 356.000 TON
24 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 604.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 2,099.000 LFT
26 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,099.000 LFT
27 401-11785 LIQUID ASPHALT SEALANT 2,099.000 LFT
28  406-05521 ASPHALT FOR TACK COAT 4,337.000 SYS
29 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
30 601-02800 GUARDRAIL TRANSITION, TGT 4.000 EACH
31 601-04793 GUARDRAIL 899.000 LET
32 601-06037 GUARDRAIL END TREATMENT, I 3.000 EACH
33 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 125.000 LFT
34 611-06498 MAILBOX ASSEMBLY, DOUBLE 10.000 EACH
35 616-02320 GEOTEXTILES 2,794.000 SYs
36 616-06405 RIPRAP, REVETMENT 1,976.000 TON
37 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
38 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
40 621-02770 EROSION CONTROL BLANKET 5,411.000 SYS
41 621-06559 MULCHED SEEDING, R 5,411.000 SYS
42 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 58.000 EACH
43 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
44 622-98200 SIGN, DO NOT DISTURB 4.000 EACH
45 628-09402 FIELD OFFICE, B 22.000 MOS
46 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
47 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
48 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
49 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 22.000 MOS
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CALL ORDER  : 640 CONTRACT ID : B -34329-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR
50 702-51863 FIELD DRILLED HOLE IN CONCRETE 138.000 EACH
51 702-90915 CONCRETE, CLASS A 38.500 CYs
52 703-06028 REINFORCING BARS 2,692.000 1BS
53 708-05394 REPAIR LUMP LUMP
54 708-05394 REPAIR LUMP LUMP
55 709-51821 SURFACE SEAL LUMP LUMP
56 711-05396 REPLACE LUMP LUMP
57 711-51035 STRUCTURAL STEEL 260.000 1BS
58 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 186.000 LET
59 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 60.000 LET
60 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 61.000 LET
61 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
62 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
63 715-46020 PIPE END SECTION, DIA 24" 6.000 EACH
64 727-90308 EPOXY INJECTION, CRACK PREPARATION 59.000 LET
65 727-90309 EPOXY INJECTION, EPOXY MATERIAL 11.000 GAL
66 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
67 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
68 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
69 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
70 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
71 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
72 801-06775 MAINTAINING TRAFFIC LUMP LUMP
73 801-07118 BARRICADE, III-A 72.000 LET
74 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 44.500 SFT
75 802-76055 SIGN POST, A 116.000 LET
76 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,644.000 LET
77 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,444.000 LET

78 808-06726 TRANSVERSE MARKING, PAINT, 20.000 LFT
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CALL ORDER : 660 CONTRACT ID : B -34903-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-01066 HYDRO DEMOLITION 862.000 SYS
12 202-02240 PAVEMENT REMOVAL 488.000 SYS
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51822 BRIDGE DECK OVERLAY, REMOVE 862.000 SYS
16 203-02000 EXCAVATION, COMMON 4,506.000 cyYs
17 205-06934 TEMPORARY MULCH 4.000 TON
18 205-06937 TEMPORARY SILT FENCE 4,390.000 LFT
19 205-11591 TEMPORARY SEED MIXTURE 232.000 LBS
20 207-09935 SUBGRADE TREATMENT, TYPE IC 4,538.000 SYS
21 211-09264 STRUCTURAL BACKFILL, TYPE 1 261.000 CYS
22 302-06464 SUBBASE FOR PCCP 35.600 cys
23 302-07455 DENSE GRADED SUBBASE 64.000 CYS
24 303-01180 COMPACTED AGGREGATE, NO. 53 2,730.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN 890.000 SYS
26 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 378.000 TON
27 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 525.000 TON
28  401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 1,338.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 4,322.000 LFT
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,122.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 4,322.000 LFT
32 406-05520 ASPHALT FOR TACK COAT 4.000 TON
33 501-06323 QC/OA-PCCP, 12 IN 176.000 SYS
34 503-03489 RETROFITTED TIE BARS 96.000 EACH
35 503-05310 TERMINAL JOINT 158.000 LFT
36 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
37 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
38 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 570.000 LFT
39 603-06040 FENCE, FARM FIELD, 47 IN 10.000 LFT
40 603-06060 FENCE, FARM FIELD, RESET 100.000 LFT
41 606-07484 MILLED HMA CORRUGATIONS 3,948.000 LFT
42 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 384.000 SYS
43 616-02320 GEOTEXTILES 112.000 SYS
44 616-06405 RIPRAP, REVETMENT 68.000 TON
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
46 621-06559 MULCHED SEEDING, R 4,967.000 SYS
47 621-06574 SODDING 40.000 SYS
48 628-09401 FIELD OFFICE, A 7.000 MOS
49 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
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CALL ORDER  : 660 CONTRACT ID : B -34903-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
51 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
52 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 14.000 MOS
53 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
54 628-11977 COMPUTER SYSTEM 1.000 EACH
55 702-51863 FIELD DRILLED HOLE IN CONCRETE 240.000 EACH
56 703-06029 REINFORCING BARS, EPOXY COATED 29,549.000 1BS
57 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 168.000 EACH
58 704-51002 CONCRETE, C, SUPERSTRUCTURE 7.700 CYS
59 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
60 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 4.000 EACH
61 706-51020 RAILING, CONCRETE, C 4.800 CYS
62 709-51821 SURFACE SEAL LUMP LUMP
63 709-51821 SURFACE SEAL LUMP LUMP
64 710-09158 PATCHING CONCRETE STRUCTURES 30.000 SFT
65 715-05146 PIPE, TYPE 2 CIRCULAR 6 IN 20.000 LET
66 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 3,729.000 LET
67 715-05435 PIPE, UNDERDRAIN OUTLET, 4 IN. 302.000 LET
68 718-06526 HMA FOR UNDERDRAINS 155.000 TON
69 718-06528 OUTLET PROTECTOR, 1 4.000 EACH
70 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 LET
71 718-52610 AGGREGATE FOR UNDERDRAINS 169.200 CYs
72 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,280.000 SYS
73  722-51401 BRIDGE DECK PATCHING, FULL DEPTH 188.000 SFT
74 722-51842 BRIDGE DECK OVERLAY 862.000 SYS
75 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 15.500 CYs
76 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 538.000 SFT
77 722-60824 SURFACE MILLING 862.000 SYS
78 722-97116 BRIDGE DECK OVERLAY PATCHING 804.000 SFT
79 724-51925 STRUCTURAL EXPANSION JOINT, SS 340.000 LET
80 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
81 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
82 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
83 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 36,583.000 LET
84 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 8.000 EACH
85 801-06640 CONSTRUCTION SIGN, A 157.000 EACH
86 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
87 801-06710 FLASHING ARROW SIGN 1,080.000 DAY
88 801-06775 MAINTAINING TRAFFIC LUMP LUMP
89 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
90 801-07118 BARRICADE, III-A 48.000 LET
91 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,125.000 LET
92 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 3,350.000 LET
93 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 11,530.000 LET
94 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 10,510.000 LET
95 808-06716 LINE, REMOVE 5,489.000 LET
96 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 4.000 EACH

97 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 4.000 EACH
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CALL ORDER : 670 CONTRACT ID : B -34993-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01066 HYDRO DEMOLITION 798.000 SYS
11 202-02240 PAVEMENT REMOVAL 366.000 SYS
12 202-51822 BRIDGE DECK OVERLAY, REMOVE 798.000 SYS
13 203-02000 EXCAVATION, COMMON 689.000 cyYs
14 207-09935 SUBGRADE TREATMENT, TYPE IC 1,405.000 SYS
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 234.000 TON
16 302-07455 DENSE GRADED SUBBASE 60.000 cys
17 306-08034 MILLING, ASPHALT, 1 1/2 IN 2,965.000 SYS
18 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 247.000 TON
19 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 361.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 3,520.000 LFT
21 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,580.000 LFT
22 406-05521 ASPHALT FOR TACK COAT 4,019.000 SYS
23 601-02241 GUARDRAIL, REMOVE 123.000 LFT
24  601-06035 GUARDRAIL, RESET 123.000 LET
25 605-06090 CURB, INTEGRAL, CONCRETE 142.000 LFT
26 606-07484 MILLED HMA CORRUGATIONS 3,160.000 LFT
27 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 366.000 SYS
28  616-02320 GEOTEXTILES 44.000 SYS
29 616-06405 RIPRAP, REVETMENT 34.000 TON
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
31 621-06559 MULCHED SEEDING, R 600.000 SYs
32 621-06574 SODDING 22.000 SYS
33 628-09402 FIELD OFFICE, B 9.000 MOS
34 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
35 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
36 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 18.000 MOS
37 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
38 628-11977 COMPUTER SYSTEM 1.000 EACH
39 702-51863 FIELD DRILLED HOLE IN CONCRETE 156.000 EACH
40 703-06029 REINFORCING BARS, EPOXY COATED 19,608.000 LBS
41 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 168.000 EACH
42 709-51821 SURFACE SEAL LUMP LUMP
43 709-51821 SURFACE SEAL LUMP LUMP
44 710-09158 PATCHING CONCRETE STRUCTURES 150.000 SET
45 720-04682 INLET 4.000 EACH
46 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 144.000 SET
47 722-51842 BRIDGE DECK OVERLAY 798.000 SYS
48 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 12.000 CYS
49 722-60824 SURFACE MILLING 798.000 SYS
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CALL ORDER : 670 CONTRACT ID : B -34993-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
51 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 11,520.000 LET
52 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
53 801-06710 FLASHING ARROW SIGN 388.000 DAY
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 380.000 LET
56 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 740.000 LET
57 808-06716 LINE, REMOVE 360.000 LET
58 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 96.000 LET
59 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,846.000 LFT
60 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,846.000 LET

61 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 4.000 EACH
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CALL ORDER : 680 CONTRACT ID B -349%94-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 438.000 SYS
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 203-02000 EXCAVATION, COMMON 20.000 CYS
17 205-06937 TEMPORARY SILT FENCE 800.000 LFT
18 302-07455 DENSE GRADED SUBBASE 80.000 CYs
19 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,092.000 SYS
20 306-08043 MILLING, TRANSITION 248.000 SYS
21 306-08432 MILLING, APPROACH 60.000 SYS
22 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 116.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 894.000 LFT
24 401-11785 LIQUID ASPHALT SEALANT 894.000 LFT
25 406-05521 ASPHALT FOR TACK COAT 1,398.000 SYS
26 601-01522 GUARDRAIL, TRANSITION TYPE TGB 8.000 EACH
27 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 1.000 EACH
28 601-02241 GUARDRAIL, REMOVE 907.000 LFT
29 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
30 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 539.000 LFT
31 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 458.000 SYS
32 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
33 616-02320 GEOTEXTILES 986.000 SYS
34 616-05688 RIPRAP, CLASS 1 306.000 TON
35 616-06405 RIPRAP, REVETMENT 494.000 TON
36 621-06574 SODDING 108.000 SYS
37 628-09402 FIELD OFFICE, B 12.000 MOS
38 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
39 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
40 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
41 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
42 628-11977 COMPUTER SYSTEM 2.000 EACH
43 701-93790 CLEAN AND EPOXY COAT EXISTING PILES LUMP LUMP
44 703-06029 REINFORCING BARS, EPOXY COATED 57,497.000 LBS
45 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 200.000 EACH
46 704-51002 CONCRETE, C, SUPERSTRUCTURE 79.000 CYsS
47 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 8.000 EACH
48 706-11404 RAILING, STEEL, PF-1 426.000 LET
49 706-11602 RAILING, CONCRETE, PF-1 24.100 CYSs
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CALL ORDER : 680 CONTRACT ID : B -34994-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 709-51821 SURFACE SEAL LUMP LUMP
51 709-51821 SURFACE SEAL LUMP LUMP
52 710-09158 PATCHING CONCRETE STRUCTURES 60.000 SFT
53 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 540.000 SFT
54 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 600.000 SFT
55 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 966.000 SYS
56 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
57 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
58 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,320.000 LET
59 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 24.000 LET
60 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
61 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 746.000 LET
64 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
65 805-09845 CONTACT CLOSURE CARD 1.000 EACH
66 805-09846 RECEIVER PROCESSOR 3.000 EACH
67 805-10107 WIRELESS MAGNETOMETER DETECTOR 16.000 EACH
68 808-06716 LINE, REMOVE 1,178.000 LET
69 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 2,258.000 LET
70 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,890.000 LET
71 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 813.000 LET
72  808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 27.000 EACH

73 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 27.000 EACH
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CALL ORDER : 690 CONTRACT ID : B -35028-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-01015 CLEARING AND GRUBBING LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 121.600 SYS
12 202-02277 GUTTER, LIP, REMOVE 462.000 LET
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51368 SLOPEWALL, REMOVE 535.000 SYS
15 202-95027 IMPACT ATTENUATOR, REMOVE 2.000 EACH
16 203-02000 EXCAVATION, COMMON 2,126.000 cys
17 203-08607 LINEAR GRADING 210.000 LET
18 205-09543 NO 2 STONE 100.000 TON
19 206-51225 EXCAVATION, DRY 346.000 CYS
20 207-09935 SUBGRADE TREATMENT, TYPE IC 2,797.000 SYS
21 211-02050 B BORROW 291.000 cyYs
22 211-064067 AGGREGATE FOR END BENT BACKFILL 55.000 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 67.000 TON
24 302-06464 SUBBASE FOR PCCP 576.500 cys
25 302-07455 DENSE GRADED SUBBASE 30.700 cys
26 303-01180 COMPACTED AGGREGATE, NO. 53 713.000 TON
27 306-08042 MILLING, SCARIFICATION 200.000 SYS
28 306-08043 MILLING, TRANSITION 500.000 SYS
29  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 57.000 TON
30 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 169.500 TON
31 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 43.000 TON
32 401-07405 QC/OA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 288.000 TON
33 401-07410 QC/OA-HMA, 5, 64, BASE, 25.0 mm 595.000 TON
34 401-10258 JOINT ADHESIVE, SURFACE 2,670.000 LFT
35 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,670.000 LFT
36 401-11785 LIQUID ASPHALT SEALANT 2,670.000 LFT
37 406-05521 ASPHALT FOR TACK COAT 4,895.000 SYS
38 415-11527 BASE SEAL 0.600 TON
39 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
40 601-02241 GUARDRAIL, REMOVE 450.000 LFT
41 601-06233 IMPACT ATTENUATOR, ED, Wl, TL-3 2.000 EACH
42 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 300.000 LFT
43 601-99123 GUARDRAIL, TRANSITION, GP 2.000 EACH
44 602-06729 BARRIER DELINEATOR 8.000 EACH
45 603-06060 FENCE, FARM FIELD, RESET 160.000 LFT
46 606-07484 MILLED HMA CORRUGATIONS 2,040.000 LFT
47 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 184.000 SYS
48 616-02320 GEOTEXTILES 303.000 SYS
49 616-06405 RIPRAP, REVETMENT 120.000 TON
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CALL ORDER  : 690 CONTRACT ID : B -35028-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
50 616-51367 SLOPEWALL, CONCRETE, 4 IN 347.000 SYS
51 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
52 621-06559 MULCHED SEEDING, R 801.000 SYS
53 621-06574 SODDING 160.000 SYS
54 627-11647 CABLE BARRIER SYSTEM, TYPE TL-4, RESET 200.000 LFT
55 628-09403 FIELD OFFICE, C 12.000 MOS
56 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
57 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
58 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
59 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 36.000 MOS
60 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
61 702-51005 CONCRETE, A, SUBSTRUCTURE 215.600 CYS
62 702-51863 FIELD DRILLED HOLE IN CONCRETE 156.000 EACH
63 703-06029 REINFORCING BARS, EPOXY COATED 101,202.000 1LBS
64 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 32.000 EACH
65 704-51002 CONCRETE, C, SUPERSTRUCTURE 204.200 CYS
66 706-09960 RAILING, CONCRETE, FC 443,000 LET
67 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
68 709-51821 SURFACE SEAL LUMP LUMP
69 711-51038 STRUCTURAL STEEL LUMP LUMP
70 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 2,040.000 LET
71 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 112.000 LET
72 715-05407 PIPE, END BENT DRAIN, 6 IN 95.000 LET
73  718-06529 OUTLET PROTECTOR, 2 4.000 EACH
74 718-52610 AGGREGATE FOR UNDERDRAINS 184.000 CYs
75 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,399.000 SYS
76 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
77 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
78 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,480.000 LET
79 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN 2,240.000 LET
80 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
81 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
82 801-06710 FLASHING ARROW SIGN 20.000 DAY
83 801-06775 MAINTAINING TRAFFIC LUMP LUMP
84 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 4.000 EACH
85 801-07118 BARRICADE, III-A 72.000 LET
86 801-07119 BARRICADE, III-B 48.000 LET
87 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 760.000 LET
88 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 440.000 LET
89 804-06770 DELINEATOR POST 4.000 EACH
90 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 255.000 LET
91 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,020.000 LET
92 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 966.000 LET
93 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 966.000 LET
94 808-06716 LINE, REMOVE 2,296.000 LET
95 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,020.000 LET

96 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 17.000 EACH
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CALL ORDER : 700 CONTRACT ID : B -35045-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01066 HYDRO DEMOLITION 472.000 SYS
11 202-02240 PAVEMENT REMOVAL 362.000 SYS
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-51822 BRIDGE DECK OVERLAY, REMOVE 472.000 SYS
14 202-93741 GUARDRAIL END TREATMENT, REMOVE 4.000 EACH
15 302-07455 DENSE GRADED SUBBASE 66.000 cys
16 306-08043 MILLING, TRANSITION 856.000 SYS
17 401-07329 QC/OA-HMA, 4, 70, SURFACE, 9.5 mm 72.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 200.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 200.000 LFT
20 406-05521 ASPHALT FOR TACK COAT 856.000 SYS
21 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
22 601-02241 GUARDRATIL, REMOVE 310.000 LFT
23 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 360.000 SYS
24 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
25 628-09402 FIELD OFFICE, B 6.000 MOS
26 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
27 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
28 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
29 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
30 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
31 628-11977 COMPUTER SYSTEM 1.000 EACH
32 702-51863 FIELD DRILLED HOLE IN CONCRETE 412.000 EACH
33 703-06029 REINFORCING BARS, EPOXY COATED 43,564.000 LBS
34 704-51002 CONCRETE, C, SUPERSTRUCTURE 52.000 cys
35 704-51106 DECK DRAIN 12.000 EACH
36 706-11622 CONCRETE BRIDGE RAILING TRANSITION, WFC 8.000 EACH
37 706-51025 RAILING, CONCRETE, C 246.000 LET
38 709-51821 SURFACE SEAL LUMP LUMP
39 709-51821 SURFACE SEAL LUMP LUMP
40 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 210.000 SET
41 722-51842 BRIDGE DECK OVERLAY 472.000 SYS
42 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 4.000 CYS
43 722-60824 SURFACE MILLING 472.000 SYS
44 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
45 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
46 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 6,010.000 LFT
47 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
48 801-06710 FLASHING ARROW SIGN 120.000 DAY
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 700 CONTRACT ID : B -35045-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 1,930.000 LET
51 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 50.000 LET
52 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,456.000 LET
53 808-06716 LINE, REMOVE 2,600.000 LET
54 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 52.000 LET
55 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 206.000 LET
56 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 206.000 LET
57 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 736.000 LET
58 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 6.000 EACH

59 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 6.000 EACH
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CALL ORDER : 710 CONTRACT ID : B -35053-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-01066 HYDRO DEMOLITION 586.000 SYS
9 202-02240 PAVEMENT REMOVAL 128.000 SYS
10 302-07455 DENSE GRADED SUBBASE 22.000 CYS
11 306-08043 MILLING, TRANSITION 560.000 SYS
12 402-07451 HMA WEDGE AND LEVEL, TYPE B 39.000 TON
13 406-05520 ASPHALT FOR TACK COAT 1.000 TON
14 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 128.000 SYS
15 616-02320 GEOTEXTILES 220.000 SYS
16 616-93019 RIPRAP, GROUTED, 18 IN 180.000 SYS
17 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
18 628-09403 FIELD OFFICE, C 12.000 MOS
19 628-09409 MOBILE INTERNET SERVICE 12.000 MOS
20 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
21 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
22 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
23 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
24 702-51863 FIELD DRILLED HOLE IN CONCRETE 24.000 EACH
25 703-06029 REINFORCING BARS, EPOXY COATED 8,466.000 1BS
26 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
27 709-51821 SURFACE SEAL LUMP LUMP
28 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 105.000 SFT
29 722-51842 BRIDGE DECK OVERLAY 586.000 SYS
30 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 2.000 CYS
31 722-60824 SURFACE MILLING 1,171.000 SYS
32 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
33 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
34 801-06625 DETOUR ROUTE MARKER ASSEMBLY 15.000 EACH
35 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
36 801-06710 FLASHING ARROW SIGN 60.000 DAY
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 801-07118 BARRICADE, III-A 48.000 LET
39 801-07119 BARRICADE, III-B 72.000 LET
40 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
41 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 970.000 LET
42 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 970.000 LET
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CALL ORDER : 720 CONTRACT ID : B -35055-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-01066 HYDRO DEMOLITION 899.000 SYS
10 202-51822 BRIDGE DECK OVERLAY, REMOVE 899.000 SYS
11 306-08043 MILLING, TRANSITION 433.000 SYS
12 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 36.000 TON
13 401-10258 JOINT ADHESIVE, SURFACE 100.000 LFT
14 401-11785 LIQUID ASPHALT SEALANT 100.000 LFT
15 406-05521 ASPHALT FOR TACK COAT 433.000 SYS
16 628-09403 FIELD OFFICE, C 12.000 MOS
17 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
18 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
19 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
20 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 36.000 MOS
21 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
22 703-06029 REINFORCING BARS, EPOXY COATED 411.000 LBS
23 704-51002 CONCRETE, C, SUPERSTRUCTURE 4.000 cys
24 708-51813 PNEUMATICALLY PLACED MORTAR 150.000 SET
25 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
26 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 2,426.000 SEFT
27 722-51842 BRIDGE DECK OVERLAY 899.000 SYS
28 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 5.000 CYS
29 722-60824 SURFACE MILLING 899.000 SYS
30 724-11063 STRUCTURAL EXPANSION JOINT, SS, REPLACE 40.000 LFT
31 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
32 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
33 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
34 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 801-07118 BARRICADE, III-A 48.000 LET
37 801-07119 BARRICADE, III-B 48.000 LET
38 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 200.000 LFT
39 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 200.000 LFT
40 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 450.000 LFT
41 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 450.000 LFT
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CALL ORDER . 730 CONTRACT ID : B -35180-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01066 HYDRO DEMOLITION 498.000 SYS
12 202-02240 PAVEMENT REMOVAL 267.000 SYS
13 202-51822 BRIDGE DECK OVERLAY, REMOVE 498.000 SYS
14 202-92953 CURB AND GUTTER TURNOUT, REMOVE 9.000 SYS
15 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
16 205-06937 TEMPORARY SILT FENCE 925.000 LFT
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3.000 TON
18 302-07455 DENSE GRADED SUBBASE 44,000 CYS
19 304-07490 HMA PATCHING, TYPE B 4.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN 710.000 SYS
21 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 61.000 TON
22 401-10258 JOINT ADHESIVE, SURFACE 390.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 390.000 LFT
24 406-05521 ASPHALT FOR TACK COAT 710.000 SYS
25 605-06120 CURB, CONCRETE 120.000 LET
26 605-94811 CURB TURNOUT 2.000 EACH
27 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 266.000 SYS
28 610-07486 HMA FOR APPROACHES, TYPE A 4.000 TON
29 616-02320 GEOTEXTILES 347.000 SYS
30 616-11924 RIPRAP, GROUTED, 48 IN 196.000 SYS
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
32 621-03787 SEED MIXTURE, D 1.000 LBS
33 628-09402 FIELD OFFICE, B 12.000 MOS
34 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
35 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
36 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
37 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
38 628-11977 COMPUTER SYSTEM 2.000 EACH
39 703-06029 REINFORCING BARS, EPOXY COATED 13,878.000 LBS
40 709-51821 SURFACE SEAL LUMP LUMP
41 710-09158 PATCHING CONCRETE STRUCTURES 112.000 SET
42 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
43 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 449,000 SET
44 722-51842 BRIDGE DECK OVERLAY 498.000 SYS
45 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 2.800 CYS
46 722-60824 SURFACE MILLING 498.000 SYS
47 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 95.000 LFT
48 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
49 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
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CALL ORDER : 730 CONTRACT ID B -35180-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 801-06625 DETOUR ROUTE MARKER ASSEMBLY 31.000 EACH
51 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-07118 BARRICADE, III-A 72.000 LET
54 801-07119 BARRICADE, III-B 84.000 LET
55 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,010.000 LET
56 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,010.000 LFT
57 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 9.000 EACH
58 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 9.000 EACH
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CALL ORDER : 740 CONTRACT ID : B -35516-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 154.800 SYS
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 203-02000 EXCAVATION, COMMON 60.000 CYS
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 119.000 TON
13 302-07455 DENSE GRADED SUBBASE 26.600 CYs
14 306-08034 MILLING, ASPHALT, 1 1/2 IN 228.000 SYS
15 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 19.000 TON
16 401-10258 JOINT ADHESIVE, SURFACE 180.000 LEFT
17 406-05521 ASPHALT FOR TACK COAT 228.000 SYS
18 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
19 601-02241 GUARDRAIL, REMOVE 360.000 LEFT
20 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
21 602-06729 BARRIER DELINEATOR 8.000 EACH
22 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 163.600 SYS
23  628-09402 FIELD OFFICE, B 6.000 MOS
24  628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
25 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
26 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
27 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
28 628-11977 COMPUTER SYSTEM 1.000 EACH
29 702-51863 FIELD DRILLED HOLE IN CONCRETE 68.000 EACH
30 703-06029 REINFORCING BARS, EPOXY COATED 18,531.000 LBS
31 704-51002 CONCRETE, C, SUPERSTRUCTURE 18.100 CYSs
32 706-11600 RAILING, CONCRETE, FC 11.800 CYS
33 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
34 709-51821 SURFACE SEAL LUMP LUMP
35 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 210.000 SET
36 727-90308 EPOXY INJECTION, CRACK PREPARATION 150.000 LET
37 727-90309 EPOXY INJECTION, EPOXY MATERIAL 3.000 GAL
38 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
39 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 230.800 SYS
40 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
41 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
42 801-06625 DETOUR ROUTE MARKER ASSEMBLY 30.000 EACH
43 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
44 801-06775 MAINTAINING TRAFFIC LUMP LUMP
45 801-07118 BARRICADE, III-A 48.000 LEFT
46 801-07119 BARRICADE, III-B 60.000 LEFT
47 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 326.000 LEFT
48 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 163.000 LFT
49 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 41.000 LEFT



SCHEDULE OF PAY ITEMS PAGE 74

CALL ORDER : 740 CONTRACT ID : B -35516-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

50 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 75

CALL ORDER : 750 CONTRACT ID : B -37262-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 52.000 EACH
9 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 1,160.000 CYs
10 628-09409 MOBILE INTERNET SERVICE 8.000 MOS
11 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
12 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
13 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
14 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 8.000 MOS
15 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
16 710-09158 PATCHING CONCRETE STRUCTURES 60.000 SET
17 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 117.000 SET
18 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,657.000 SFT
19 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 583.000 LEFT
20 724-11063 STRUCTURAL EXPANSION JOINT, SS, REPLACE 192.000 LET
21 738-0945¢6 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 679.000 SYS
22 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 52.000 EACH
23 801-03290 CONSTRUCTION SIGN, C 32.000 EACH
24 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 148.000 EACH
26 801-06710 FLASHING ARROW SIGN 65.000 DAY
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 801-07118 BARRICADE, III-A 48.000 LET
29 801-07119 BARRICADE, III-B 48.000 LET



SCHEDULE OF PAY ITEMS PAGE 76

CALL ORDER : 760 CONTRACT ID : B -38161-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-96133 PIPE, REMOVE 103.000 LET
13 203-02000 EXCAVATION, COMMON 824.000 cys
14 203-51223 EXCAVATION, WATERWAY 615.000 CYS
15 205-03371 SEDIMENT, REMOVE 65.000 CYS
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 15.000 TON
17 205-06936 TEMPORARY SEDIMENT TRAP 125.000 TON
18 205-06937 TEMPORARY SILT FENCE 1,065.000 LFT
19 205-09543 NO 2 STONE 160.000 TON
20 205-11626 PUMP AROUND 2.000 EACH
21 206-51220 EXCAVATION, WET 155.000 cyYs
22 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 107.000 CYS
23 206-51235 COFFERDAM LUMP LUMP
24 207-08264 SUBGRADE TREATMENT, TYPE IT 1,915.000 SYS
25 211-06467 AGGREGATE FOR END BENT BACKFILL 24.000 CYS
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 21.900 CYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 230.000 TON
28 302-07455 DENSE GRADED SUBBASE 27.000 cys
29 303-01180 COMPACTED AGGREGATE, NO. 53 340.000 TON
30 306-08043 MILLING, TRANSITION 480.000 SYs
31 306-08595 MILLING ASPHALT, 3 1/2 IN 1,320.000 SYS
32 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 187.000 TON
33 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 302.000 TON
34 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 382.000 TON
35 401-10258 JOINT ADHESIVE, SURFACE 930.000 LFT
36 401-10259 JOINT ADHESIVE, INTERMEDIATE 930.000 LFT
37 401-11785 LIQUID ASPHALT SEALANT 930.000 LFT
38 406-05520 ASPHALT FOR TACK COAT 1.200 TON
39 601-01128 GUARDRAIL, TRANSITION TYPE WGB 4.000 EACH
40 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 1.000 EACH
41 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 1.000 EACH
42 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
43 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 106.250 LFT
44 602-06729 BARRIER DELINEATOR 8.000 EACH
45 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 162.000 SYS
46 610-07487 HMA FOR APPROACHES, TYPE B 130.000 TON
47 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
48 615-06490 RIGHT OF WAY MARKER 19.000 EACH
49 615-06505 MONUMENT, B 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 77

CALL ORDER : 760 CONTRACT ID : B -38161-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 616-02320 GEOTEXTILES 620.000 SYS
51 616-05688 RIPRAP, CLASS 1 900.000 TON
52 616-06451 RIPRAP, UNIFORM 36.000 TON
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
54 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 4,620.000 SYS
55 621-03787 SEED MIXTURE, D 14.000 LBS
56 621-06559 MULCHED SEEDING, R 2,310.000 SYS
57 621-06567 WATER 1.700 kGAL
58 621-06575 SODDING, NURSERY 20.000 SYS
59 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 10.000 EACH
60 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 65.000 EACH
61 628-09402 FIELD OFFICE, B 12.000 MOS
62 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
63 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
64 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
65 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
66 628-11977 COMPUTER SYSTEM 1.000 EACH
67 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
68 701-09557 TEST PILE, DYNAMIC, PRODUCTION 136.000 LEFT
69 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
70 701-09665 PILE, STEEL PIPE, 0.375 IN, 14 IN 912.000 LET
71 701-09679 CONICAL PILE TIP, 14 IN 18.000 EACH
72 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,288.000 LBS
73 702-92857 CONCRETE, C, SUBSTRUCTURE 130.000 CYsS
74 703-06028 REINFORCING BARS 19,736.000 LBS
75 703-06029 REINFORCING BARS, EPOXY COATED 57,666.000 LBS
76 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 38.000 EACH
77 704-51002 CONCRETE, C, SUPERSTRUCTURE 170.700 CYS
78 706-11600 RAILING, CONCRETE, FC 18.500 CYS
79 706-11622 CONCRETE BRIDGE RAILING TRANSITION, WEC 4.000 EACH
80 707-07776 STRUCTURAL MEMBER, CONCRETE BOX BEAM, 21 IN X 36 IN 520.000 LFT
81 709-51821 SURFACE SEAL LUMP LUMP
82 713-04509 TEMPORARY PIPE LUMP LUMP
83 715-03487 SAFETY METAL END SECTION 4:1 DIA 30" 3.000 EACH
84 715-05125 PIPE, TYPE 1 CIRCULAR 30 IN 67.000 LEFT
85 715-05175 PIPE, TYPE 3 CIRCULAR 30 IN 36.000 LET
86 715-05407 PIPE, END BENT DRAIN, 6 IN 90.000 LET
87 715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
88 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
89 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
90 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13.000 EACH
91 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
92 801-06775 MAINTAINING TRAFFIC LUMP LUMP
93 801-07118 BARRICADE, III-A 144.000 LEFT
94 801-07119 BARRICADE, III-B 48.000 LEFT
95 802-07060 SIGN, SHEET, RELOCATE 6.000 EACH
96 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 230.000 LEFT
97 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,705.000 LET

98 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 13.000 EACH



SCHEDULE OF PAY ITEMS PAGE 78

CALL ORDER : 760 CONTRACT ID : B -38161-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

99 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 13.000 EACH



SCHEDULE OF PAY ITEMS PAGE 79

CALL ORDER : 800 CONTRACT ID : M -38684-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DISTRICT MAINTENANCE WORK PROJECT (GENERAL MAINTENANCE)

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 601-01128 GUARDRAIL, TRANSITION TYPE WGB 2.000 EACH
7 601-01522 GUARDRAIL, TRANSITION TYPE TGB 2.000 EACH
8 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 100.000 LEFT
9 601-03444 CAT TRANSITION STEEL POST, MK 9 2.000 EACH
10 601-03445 CAT TRANSITION PANEL, MK WC 14.000 EACH
11 601-03446 CAT TRANSITION CABLE, MK CA 4.000 EACH
12 601-03447 CAT BRACKET MK BK, FOR TRANSITION CABLE, MK CA 2.000 EACH
13 601-03448 CAT TRANSITION STEEL POST BRACKET, MK D 4.000 EACH
14 601-03462 GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN. 200.000 EACH
15 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 10.000 EACH
16 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 2.000 EACH
17 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 2.000 EACH
18 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 2.000 EACH
19 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 4.000 EACH
20 601-03492 GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR LUMP LUMP
21 601-03599 GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN 2.000 EACH
22 601-03683 COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY 14.000 HRS
23 601-05856 CAT 3.000 EACH
24 601-05856 CAT 3.000 EACH
25 601-05856 CAT 2.000 EACH
26 601-05856 CAT 4.000 EACH
27 601-05856 CAT 3.000 EACH
28 601-05856 CAT 4.000 EACH
29 601-05856 CAT 3.000 EACH
30 601-05856 CAT 6.000 EACH
31 601-05857 GUARDRAIL, BLOCKOUT, WOOD, 4 IN. X 6 IN. 140.000 EACH
32 601-06273 GUARDRAIL END TREATMENT, SKT-350 18.000 EACH
33 601-06273 GUARDRAIL END TREATMENT, SKT-350 14.000 EACH
34 601-06273 GUARDRAIL END TREATMENT, SKT-350 32.000 EACH
35 601-06273 GUARDRAIL END TREATMENT, SKT-350 14.000 EACH
36 601-06273 GUARDRAIL END TREATMENT, SKT-350 28.000 EACH
37 601-61340 GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN. 20.000 EACH
38 601-61350 GUARDRAIL POST BRACKET, 15.5 LBS PER LFT., GALVANIZED, 20.000 EACH
39 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 2.000 EACH
40 601-62530 GUARDRAIL PIER CONNECTION, ES 2.000 EACH
41 601-62540 GUARDRAIL POST, PLUMB 870.000 EACH
42 601-91428 GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN 10.000 EACH
43 601-91432 GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD 18.000 EACH
44 601-91504 GUARDRAIL POST, W1, 10 IN X 10 IN 4.000 EACH
45 601-91505 GUARDRAIL POST, W2, 8 IN. X 8 IN. 2.000 EACH
46 601-91542 GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl 68.000 EACH
47 601-91649 GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED 2.000 EACH
48 601-91653 GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED 2.000 EACH
49 601-93346 GUARDRAIL CONNECTOR, AS 6.000 EACH



SCHEDULE OF PAY ITEMS PAGE 80

CALL ORDER : 800 CONTRACT ID : M -38684-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DISTRICT MAINTENANCE WORK PROJECT (GENERAL MAINTENANCE)
50 601-94689 GUARDRAIL END TREATMENT, OS 32.000 EACH
51 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
52 601-95972 GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER, 40.000 EACH
53 601-96591 GUARDRAIL PANEL, STEEL BEAM 10,400.000 LET
54 601-97950 GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN. 130.000 EACH
55 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,160.000 LET
56 601-99123 GUARDRAIL, TRANSITION, GP 2.000 EACH
57 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
58 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
59 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 14.000 MOS

60 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 81

CALL ORDER : 810 CONTRACT ID : M -38685-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL MAINTENANCE OR REPAIR

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 601-01522 GUARDRAIL, TRANSITION TYPE TGB 1.000 EACH
7 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 1.000 EACH
8 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 25.000 LEFT
9 601-02212 GUARDRAIL POST, BRACKET, 8.5 LBS PER FT, GALVANIZED, 75.000 EACH
10 601-03460 GUARDRAIL, CHAN 6.7 LBS PER LFT., LABOR ONLY 1.000 LFT
11 601-03462 GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. O IN. 100.000 EACH
12 601-03492 GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR LUMP LUMP
13 601-03599 GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN 1.000 EACH
14 601-03683 COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY 7.000 HRS
15 601-05856 CAT 1.000 EACH
16 601-06233 IMPACT ATTENUATOR, ED, Wl, TL-3 34.000 EACH
17 601-06247 IMPACT ATTENUATOR, R2, W2, TL-3 1.000 EACH
18 601-06773 ENERGY ABSORBING TERMINAL, B, SPARE PARTS PACKAGE 1.000 EACH
19 601-61340 GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN. 10.000 EACH
20 601-61350 GUARDRAIL POST BRACKET, 15.5 LBS PER LFT., GALVANIZED, 10.000 EACH
21 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 7.000 EACH
22 601-62530 GUARDRAIL PIER CONNECTION, ES 1.000 EACH
23 601-62540 GUARDRAIL POST, PLUMB 435.000 EACH
24 601-91428 GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN 5.000 EACH
25 601-91432 GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD 9.000 EACH
26 601-91504 GUARDRAIL POST, Wl, 10 IN X 10 IN 2.000 EACH
27 601-91505 GUARDRAIL POST, W2, 8 IN. X 8 IN. 1.000 EACH
28 601-91542 GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl 34.000 EACH
29 601-91649 GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED 1.000 EACH
30 601-91653 GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED 1.000 EACH
31 601-94689 GUARDRAIL END TREATMENT, OS 16.000 EACH
32 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
33 601-95972 GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER, 20.000 EACH
34 601-96591 GUARDRAIL PANEL, STEEL BEAM 5,200.000 LFT
35 601-97950 GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN. 65.000 EACH
36 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 580.000 LFT
37 627-09331 SAFETY TERMINAL, TYPE TL-4 1.000 EACH
38 627-09910 CABLE LINE POST LESS SOCKET, REPAIR 150.000 EACH
39 627-09911 TERMINAL POST LESS SOCKET, REPAIR 5.000 EACH
40 627-09912 CABLE RELEASE POST LESS SOCKET, REPAIR 1.000 EACH
41 627-09913 CABLE SOCKET WITH CONCRETE, REPAIR 1.000 EACH
42  627-09915 CABLE SPLICE, REPAIR 1.000 EACH
43 627-09916 RETENTION CABLE, REPAIR 1.000 EACH
44 628-09402 FIELD OFFICE, B 14.000 MOS
45 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
46 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
47 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 14.000 MOS
48 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
49 628-11977 COMPUTER SYSTEM 1.000 EACH



SCHEDULE OF PAY ITEMS PAGE 82

CALL ORDER : 810 CONTRACT ID : M -38685-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL MAINTENANCE OR REPAIR

50 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 83

CALL ORDER : 820 CONTRACT ID : M -38686-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL, MAINTENANCE OR REPAIR

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 601-01128 GUARDRAIL, TRANSITION TYPE WGB 1.000 EACH
7 601-01522 GUARDRAIL, TRANSITION TYPE TGB 1.000 EACH
8 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 25.000 LEFT
9 601-02212 GUARDRAIL POST, BRACKET, 8.5 LBS PER FT, GALVANIZED, 75.000 EACH
10 601-03444 CAT TRANSITION STEEL POST, MK 9 1.000 EACH
11 601-03445 CAT TRANSITION PANEL, MK WC 7.000 EACH
12 601-03446 CAT TRANSITION CABLE, MK CA 2.000 EACH
13 601-03447 CAT BRACKET MK BK, FOR TRANSITION CABLE, MK CA 1.000 EACH
14 601-03448 CAT TRANSITION STEEL POST BRACKET, MK D 1.000 EACH
15 601-03462 GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN. 100.000 EACH
16 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 3.000 EACH
17 601-03492 GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR LUMP LUMP
18 601-03599 GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN 1.000 EACH
19 601-03683 COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY 7.000 HRS
20 601-61340 GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN. 10.000 EACH
21 601-61350 GUARDRAIL POST BRACKET, 15.5 LBS PER LFT., GALVANIZED, 10.000 EACH
22 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 1.000 EACH
23 601-61400 GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE 23.000 EACH
24 601-62530 GUARDRAIL PIER CONNECTION, ES 1.000 EACH
25 601-62540 GUARDRAIL POST, PLUMB 435.000 EACH
26 601-62555 GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM, LABOR ONLY 2.000 LFT
27 601-62580 GUARDRAIL SPLICE BAR, ALUMINUM 9.000 EACH
28 601-90678 CONCRETE, A, BURIED END SECTION 1.000 CYS
29 601-90745 GUARDRAIL POST ALUMINUM 1.000 EACH
30 601-91428 GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN 5.000 EACH
31 601-91432 GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD 9.000 EACH
32 601-91504 GUARDRAIL POST, Wl, 10 IN X 10 IN 2.000 EACH
33 601-91505 GUARDRAIL POST, W2, 8 IN. X 8 IN. 1.000 EACH
34 601-91542 GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl 34.000 EACH
35 601-91649 GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED 1.000 EACH
36 601-91653 GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED 1.000 EACH
37 601-93346 GUARDRAIL CONNECTOR, AS 3.000 EACH
38 601-94645 GUARDRAIL END TREATMENT, SENTRE 1.000 EACH
39 601-94689 GUARDRAIL END TREATMENT, OS 16.000 EACH
40 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
41 601-95972 GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER, 20.000 EACH
42  601-96591 GUARDRAIL PANEL, STEEL BEAM 5,200.000 LFT
43 601-97947 GUARDRAIL CLAMP BAR, ALUMINUM 1.000 EACH
44 601-97950 GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN. 65.000 EACH
45 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 580.000 LFT
46 601-99109 GUARDRAIL, W-BEAM, DOUBLE FACED, 3 FT 1.5 IN SPACING 80.000 LFT
47 601-99123 GUARDRAIL, TRANSITION, GP 1.000 EACH
48 628-09402 FIELD OFFICE, B 14.000 MOS
49 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH



SCHEDULE OF PAY ITEMS PAGE 84

CALL ORDER : 820 CONTRACT ID : M -38686-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL, MAINTENANCE OR REPAIR
50 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
51 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 14.000 MOS
52 628-1197¢6 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
53 628-11977 COMPUTER SYSTEM 1.000 EACH

54 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 85

CALL ORDER : 830 CONTRACT ID : M -38784-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, TREE REMOVAL

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 201-02255 TREE, 18 IN, REMOVE 15.000 EACH
6 201-02260 TREE, 30 IN, REMOVE 16.000 EACH
7 201-02265 TREE, 48 IN, REMOVE 14.000 EACH
8 202-91922 STUMP, REMOVE 45.000 EACH
9 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
10 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
11 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 840 CONTRACT ID : M -38787-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
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CALL ORDER : 850 CONTRACT ID : M -38788-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
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CALL ORDER : 860 CONTRACT ID : M -38789-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
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CALL ORDER : 870 CONTRACT ID : M -38790-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 202-04486 LITTER, REMOVE 25.000 MILE
6 202-04486 LITTER, REMOVE 25.000 MILE
7 202-04486 LITTER, REMOVE 25.000 MILE
8 202-0448¢6 LITTER, REMOVE 25.000 MILE
9 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
10 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
11 623-04886 MOWING, CYCLE NO 3 1.000 CYCL
12 623-04887 MOWING, CYCLE NO 4 1.000 CYCL
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CALL ORDER : 880 CONTRACT ID : M -38791-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
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CALL ORDER : 930 CONTRACT ID : T -35388-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 139.000 LEFT
10 202-02279 CURB AND GUTTER, REMOVE 252.000 LEFT
11 202-52710 SIDEWALK, CONCRETE, REMOVE 205.000 SYS
12 202-74035 SIGN, REMOVE 12.000 EACH
13 203-02000 EXCAVATION, COMMON 50.000 CYs
14 205-06937 TEMPORARY SILT FENCE 105.000 LEFT
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 92.000 TON
16 304-07489 HMA PATCHING, TYPE A 25.000 TON
17 401-10258 JOINT ADHESIVE, SURFACE 450.000 LEFT
18 401-10259 JOINT ADHESIVE, INTERMEDIATE 450.000 LEFT
19 401-11785 LIQUID ASPHALT SEALANT 450.000 LEFT
20 406-05520 ASPHALT FOR TACK COAT 1.000 TON
21 604-06070 SIDEWALK, CONCRETE 159.000 SYS
22 604-07894 CURB RAMP, CONCRETE, A 10.000 SYS
23 604-07897 CURB RAMP, CONCRETE, C 39.000 SYS
24 604-07901 CURB RAMP, CONCRETE, G 19.000 SYS
25 604-07902 CURB RAMP, CONCRETE, H 22.000 SYS
26 604-07903 CURB RAMP, CONCRETE, K 44.000 SYS
27 605-02493 CURB ISLAND, CONCRETE 31.000 SYS
28 605-06120 CURB, CONCRETE 139.000 LET
29 605-06140 CURB AND GUTTER, CONCRETE 131.000 LET
30 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 263.000 LEFT
31 621-06567 WATER 1.000 kGAL
32 621-06575 SODDING, NURSERY 178.000 SYS
33 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
34 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
35 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,000.000 LFT
36 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
37 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 231.000 LET
40 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 278.000 SET
41 804-11921 DELINEATOR POST, FLEXIBLE, TYPE II 68.000 EACH
42 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
43 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 730.000 LEFT
44 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 2.000 EACH
45 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
46 805-02645 SIGNAL PEDESTAL FOUNDATION, A 13.000 EACH
47 805-04133 SIGNAL POLE, PEDESTAL, 12FT 2.000 EACH
48 805-05405 SIGNAL POLE, PEDESTAL, 4FT 12.000 EACH
49 805-11379 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
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CALL ORDER : 930 CONTRACT ID : T -35388-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION
50 805-11384 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 1.000 EACH
51 805-11496 PEDESTRIAN HYBRID BEACON 3.000 EACH
52 805-11744 HANDHOLE SIGNAL, TYPE 2 16.000 EACH
53 805-11799 RECTANGULAR RAPID FLASHING BEACON 12.000 EACH
54 805-11817 PEDESTRIAN PUSH BUTTON, APS 2.000 EACH
55 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 12.000 EACH
56 805-78445 SIGNAL SERVICE 6.000 EACH
57 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 471.000 LET
58 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 770.000 LEFT
59 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 119.000 LEFT
60 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
61 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 1.000 EACH
62 808-06368 TRANSVERSE MARKING, REMOVE 580.000 LEFT
63 808-09968 PAVEMENT MARKING 1,125.000 SFT
64 808-09968 PAVEMENT MARKING 303.000 SFT
65 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 145.000 LEFT
66 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE 12 IN 225.000 LET
67 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 312.000 LEFT
68 808-75274 TRANSVERSE MARKING, THERMOPLASTIC, 43.000 LEFT
69 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 24.000 LEFT
70 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 49.000 LET

71 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
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CALL ORDER  : 940 CONTRACT ID : T -35507-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-02278 CURB, CONCRETE, REMOVE 10.000 LET
8 202-52710 SIDEWALK, CONCRETE, REMOVE 13.000 SYS
9 604-06070 SIDEWALK, CONCRETE 13.000 SYS
10 604-07896 CURB RAMP, CONCRETE, B 10.000 SYS
11 604-07897 CURB RAMP, CONCRETE, C 6.000 SYS
12 604-07904 CURB RAMP, CONCRETE, L 51.000 SYS
13 605-06120 CURB, CONCRETE 10.000 LET
14 621-06574 SODDING 24.000 SYS
15 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
16 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
17 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
18 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
19 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 36.000 MOS
20 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
21 628-11977 COMPUTER SYSTEM 1.000 EACH
22 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
23 801-03290 CONSTRUCTION SIGN, C 14.000 EACH
24 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
27 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 240.000 SFT
28 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 53.000 SFT
29 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 206.000 SFT
30 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 7.000 EACH
31 805-01842 HANDHOLE, SIGNAL, TYPE 1 35.000 EACH
32 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 7,183.000 LET
33 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 40.000 EACH
34 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
35 805-02445 CONTROLLER AND CABINET, P1 5.000 EACH
36 805-02445 CONTROLLER AND CABINET, Pl 1.000 EACH
37 805-02645 SIGNAL PEDESTAL FOUNDATION, A 24.000 EACH
38 805-02658 CABLE, COAXIAL 450.000 LET
39 805-03174 SYSTEM MASTER AND RELATED EQUIPMENT LUMP LUMP
40 805-05405 SIGNAL POLE, PEDESTAL, 4FT 22.000 EACH
41 805-08464 RADIO, INTERCONNECT 7.000 EACH
42 805-09088 RADIO, OMNI ANTENNA 1.000 EACH
43  805-09089 RADIO, YAGI ANTENNA 6.000 EACH
44 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 55.000 EACH
45 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN 1.000 EACH
46 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 6.000 EACH
47 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 40.000 EACH
48 805-78415 SPAN, CATENARY, AND TETHER 28.000 EACH
49 805-78420 DISCONNECT HANGER 28.000 EACH
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CALL ORDER : 940 CONTRACT ID : T -35507-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION
50 805-78445 SIGNAL SERVICE 7.000 EACH
51 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 369.000 LFT
52 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 24,985.000 LET
53 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 7,979.000 LET
54 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 839.000 LFT
55 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 6,699.000 LFT
56 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 3,343.000 LET
57 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 15,133.000 LEFT
58 805-78785 SIGNAL DETECTOR HOUSING 58.000 EACH
59 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 8,412.000 LFT
60 805-78925 CONTROLLER CABINET FOUNDATION, Pl 6.000 EACH
61 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 33.000 EACH
62 805-99162 SIGNAL POLE, PEDESTAL, 11 FT 2.000 EACH
63 808-05929 TRANSVERSE MARKING THERMOPLASTIC, 2,125.000 LFT
64 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 600.000 LET
65 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 400.000 LET
66 808-06716 LINE, REMOVE 300.000 LEFT
67 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 574.000 LFT
68 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 230.000 LFT
69 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 716.000 LET
70 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 66.000 EACH

71 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 22.000 EACH
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CALL ORDER : 950 CONTRACT ID : T -35980-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL AND SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-12017 SIGNAL CABLE, REMOVE 1,701.000 LET
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 802-04089 SIGN, SHEET, REMOVE 12.000 EACH
10 802-04314 SIGN 20.000 EACH
11 802-04314 SIGN 13.000 EACH
12 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 750.000 LEFT
13 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 2.000 EACH
14 805-03978 EMERGENCY VEHICLE PREEMPTION DETECTOR, 4.000 EACH
15 805-03979 EMERGENCY VEHICLE PREEMPTION DETECTOR, 29.000 EACH
16 805-03980 EMERGENCY VEHICLE CONFIRMATION LIGHT KIT 33.000 EACH
17 805-11817 PEDESTRIAN PUSH BUTTON, APS 66.000 EACH
18 805-12016 UNINTERRUPTIBLE POWER SUPPLY 9.000 EACH
19 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 129.000 LEFT
20 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 5,261.000 LEFT
21 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 1,712.000 LET
22 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 1,745.000 LEFT
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CALL ORDER : 960 CONTRACT ID : T -36374-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 802-04089 SIGN, SHEET, REMOVE 37.000 EACH
9 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 3,125.000 LET
10 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 299.000 EACH
11 802-07060 SIGN, SHEET, RELOCATE 34.000 EACH
12 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 1,731.000 SET
13 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 59.000 SET
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CALL ORDER : 970 CONTRACT ID : T -37874-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
8 801-06640 CONSTRUCTION SIGN, A 93.000 EACH
9 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
11 802-07060 SIGN, SHEET, RELOCATE 18.000 EACH
12 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 374.000 EACH
13 805-01824 SPAN, CATENARY, AND TETHER, TIGHTEN 15.000 EACH
14 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 293.000 EACH
15 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 71.000 EACH
16 805-78415 SPAN, CATENARY, AND TETHER 5.000 EACH
17 805-78420 DISCONNECT HANGER 5.000 EACH
18 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 230.000 LFT
19 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 1,505.000 LEFT
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CALL ORDER : 980 CONTRACT ID : T -38294-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06710 FLASHING ARROW SIGN 100.000 DAY
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 801-92448 CONSTRUCTION SIGNS, MOBILE 100.000 DAY
10 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 10,699.000 LEFT
11 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 161.000 LET
12 802-07060 SIGN, SHEET, RELOCATE 100.000 EACH
13 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 5,060.000 SET
14 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 324.250 SFT



